| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/ 26/ 02
PAGE : 440 -1
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 3,372, 957.51 ROUTE : NUS 20
CALL ORDER : 440 CONTRACT ID : B -25227-A COUNTI ES : ST. JCSEPH
LETTING DATE : 11/19/02 10:00 AM DISTRICT  : LAPORTE DI STRI CT
CONTRACT TIME : 11/15/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : 1538024
1538024
SET-ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $ 2,596,447.92 100. 0000%
2 35-1339168 LAPORTE CONSTRUCTI ON CO $ 2,838, 694.96 109. 3299%
3 36-2231526 WALSH CONSTR CO CF | LL $ 3,248,107.00 125. 0980%
| (1) 35-1582109 | (2) 35-1339168 | (3) 36-2231526
| KANKAKEE VALLEY CONSTRUCTI ON| LAPORTE CONSTRUCTI ON CO | WALSH CONSTR CO OF | LL
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e m e e o e et e e e e e e e e e e et e e e e e e e e e e e meeieoooo--
SECTI ON 0001 BRI DGE REHABI LI TATI ON AND
BRI DGE REPLACEMENT
I | I
0001 105-06845 LUMP|  22005. 04000 22005. 04| 2381. 23000 2381.23| 245606. 00000 245606. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 12.000 MOS | 2161. 11000 25933. 32| 1921. 23000 23054. 76| 2210. 00000 26520. 00
FIELD OFFI CE, B | | |
0003 110-01001 LUMP|  147500. 00000 147500. 00|  143229. 45000 143229. 45|  160000. 00000 160000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP| 6000. 00000 6000. 00| 1434. 00000 1434.00|  32000. 00000 32000. 00
CLEARI NG Rl GHT OF WAY STRUCTURE NO 1 | |
0005 201-52370 LUMP| 6000. 00000 6000. 00| 1434. 00000 1434.00|  32000. 00000 32000. 00
CLEARI NG RI GHT OF WAY STRUCTURE NO 2 | | |
0006 202-02240 231.000 n2 | 9. 00000 2079. 00| 25. 22000 5825. 82| 35. 00000 8085. 00
PAVEMENT, REMOVE | | |
0007 202-02241 228.600 m | 18. 00000 4114. 80| 18. 00000 4114. 80| 18. 00000 4114. 80
GUARDRAI L, REMOVE | | |
0008 202-51133 274.000 m | 10. 91000 2989. 34| 6. 29000 1723. 46| 5. 00000 1370. 00
RAILING REMOVE | | |
0009 202-51328 LUMP|  72000. 00000 72000.00|  63226. 09000 63226.09| 165000. 00000 165000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | [
STRUCTURE NO. 1 [ | |
0010 202-51330 LUMP|  83000. 00000 83000. 00|  78256. 98000 78256. 98|  135000. 00000 135000. 00
PRESENT STRUCTURE, REMOVE STRUCTURE NQ | | |
2 I I |
0011 202-51368 1033.000 n2 | 4.51000 4658. 83 3. 33000 3439. 89| 4.00000 4132. 00
SLOPEVWALL, REMOVE | | [
0012 202-60820 6932.000 n2 | 3. 37000 23360. 84| 1. 43000 9912. 76| 2.00000 13864. 00

SURFACE M LLING ASPHALT |



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 440 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 372, 957. 51 ROUTE : NUS 20
CALL ORDER : 440 CONTRACT 1D : B -25227-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35-1582109 | (2) 35-1339168 | (3) 36-2231526
| KANKAKEE VALLEY CONSTRUCTI ON| LAPORTE CONSTRUCTI ON CO | WALSH CONSTR CQ OF | LL
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
0013 202-91385 8.000 EACH| 174. 32000 1394, 56| 91. 05000 728. 40| 250. 00000 2000. 00
I NLET, REMOVE | | |
0014 202- 94749 228.600 m | 5. 14000 1175. 00| 16. 65000 3806. 19| 8. 00000 1828. 80
CURB, ASPHALT, REMOVE | | |
0015 203- 02000 17572.800 n8 | 8. 50000 149368. 80| 14. 88000 261483. 26| 0. 50000 8786. 40
EXCAVATI ON,  COMVON | | |
0016 203- 02070 15310.400 n8 | 14. 00000 214345. 60| 7. 25000 111000. 40| 0. 50000 7655. 20
BORROW | |
0017 203- 02100 7743.600 n8 | 10. 00000 77436. 00| 8. 84000 68453. 42| 15. 00000 116154. 00
EXCAVATI ON, PEAT | | |
0018 203-02131 19.400 n8 | 49. 79000 965. 93| 17. 82000 345. 71| 50. 00000 970. 00
EXPLORATORY EXCAVATI ON | | |
0019 206-51230 80.000 n8 | 14. 20000 1136. 00| 27. 85000 2228. 00| 11. 47000 917. 60
EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED | | |
0020 206-51817 934.000 nR | 108. 85000 101665. 90| 268. 36000 250648. 24| 111. 96000 104570. 64
SHEET PILING STEEL | |
0021 211- 02060 4707.800 n8 | 16. 00000 75324. 80| 15. 72000 74006. 62| 9. 02000 42464. 36
B BORROW FOR STRUCTURE BACKFI LL | | |
0022 211- 06467 41.400 n8 | 62. 01000 2567. 21| 95. 71000 3962. 39| 59. 64000 2469. 10
AGGREGATE FOR END BENT BACKFI LL | | |
0023 303-52308 491.100 My | 18. 95000 9306. 35| 35. 42000 17394. 76| 20. 71000 10170. 68
COVPACTED AGGREGATE, O, 53 | | |
0024 404- 05511 1319.000 n2 | 2. 00000 2638. 00| 2. 00000 2638. 00| 2. 00000 2638. 00
SEAL COAT, 2 | | |
0025 406- 05521 6932.000 n2 | 0. 04000 277. 28| 0. 04000 277. 28| 0. 04000 277. 28
ASPHALT FOR TACK CQOAT [ | |
0026 502- 06329 927.000 n2 | 38. 50000 35689. 50| 42. 90000 39768. 30| 50. 00000 46350. 00
PCCP, 300 nm | | |
0027 503- 05310 80.000 m | 245, 08000 19606. 40| 391. 54000 31323. 20| 300. 00000 24000. 00
TERM NAL JO NT | |
0028 601- 01522 8.000 EACH 1300. 00000 10400. 00| 1300. 00000 10400. 00| 1300. 00000 10400. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0029 601- 06035 117. 640 | 24. 00000 2823. 36| 24. 00000 2823. 36| 34. 20000 4023. 29
GUARDRAI L, RESET | |
0030 601- 07024 4.000 EACH 5500. 00000 22000. 00| 5500. 00000 22000. 00| 6000. 00000 24000. 00
ENERGY ABSORBI NG TERM NAL, CZ, TL-3 | |
0031 601-99105 491.920 m | 29. 00000 14265. 68| 29. 00000 14265. 68| 29. 00000 14265. 68
GUARDRAI L, WBEAM 1.905 m SPACI NG | |
0032 602- 02098 4.000 EACH 1276. 03000 5104. 12| 2600. 00000 10400. 00| 1740. 88000 6963. 52
MEDI AN BARRI ER RAI L TRANSI TI ON | | |
0033 602- 06032 598.000 m | 99. 34000 59405. 32| 293. 48000 175501. 04| 124. 21000 74277.58

BARRI ER, MEDI AN, CONCRETE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 440 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3,372, 957.51 RQUTE : NUS 20
CALL ORDER . 440 CONTRACT ID : B -25227-A COUNTIES : ST. JOSEPH
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1582109 | (2) 35-1339168 | (3) 36-2231526
| KANKAKEE VALLEY CONSTRUCTI ON] LAPORTE CONSTRUCTI ON CO | WALSH CONSTR CO. OF | LL
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0034 602- 06639 231.000 m | 62. 98000 14548. 38| 108. 58000 25081. 98| 60. 00000 13860. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0035 602- 06646 1284.000 m | 28. 90000 37107. 60| 68. 43000 87864. 12| 48. 00000 61632. 00
TEMPORARY CONCRETE BARR! ER | | [
0036 602-06729 68. 000 EACH 7.00000 476. 00| 3. 65000 248. 20| 3. 65000 248. 20
BARRI ER DELI NEATOR | |
0037 605- 05523 468.000 m | 33. 92000 15874. 56| 32. 00000 14976. 00| 32. 00000 14976. 00
CURB, HMA | | [
0038 610- 05527 1791.900 My | 43. 00000 77051. 70| 48. 00000 86011. 20| 43. 00000 77051. 70
HVA FOR APPROACHES | |
0039 610- 06259 388.000 n2 | 41. 64000 16156. 32| 148. 29000 57536. 52| 75. 05000 29119. 40
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
300 Mm | | |
0040 616- 02320 2938.900 n2 | 1. 53000 4496. 52| 2. 47000 7259. 08| 1. 81000 5319. 41
GEOTEXTI LES | | |
0041 616- 06405 2913.200 My | 20. 00000 58264. 00| 36. 36000 105923. 95| 24. 57000 71577. 32
Rl PRAP, REVETNMENT | | |
0042 621-01004 2.000 EACH 455. 00000 910. 00| 455. 00000 910. 00| 500. 00000 1000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0043 621- 06559 1120.000 n2 | 1. 10000 1232. 00| 1. 10000 1232. 00| 0. 94000 1052. 80
MULCHED SEEDING R | | [
0044 621-06574 111.000 n2 18. 70000 2075. 70| 18. 70000 2075. 70| 5. 07000 562. 77
SODDI NG | [

PI LE, CONCRETE, STEEL SHELL ENCASED,

|
I

0045 701- 96089 742.000 m | 100. 00000 74200. 00| 46. 36000 34399. 12| 159. 19000 118118. 98
|

6.35 nm 356 mm |

0046 702- 51005 130.200 n8 | 609. 91000 79410. 28| 423. 40000 55126. 68| 850. 00000 110670. 00
CONCRETE, A, SUBSTRUCTURE | | |

0047 702-51015 25.200 n8 | 382. 46000 9637. 99| 185. 26000 4668. 55| 450. 00000 11340. 00
CONCRETE, B, FOOTI NGS | | |

0048 702- 51863 168.000 EACH 4. 38000 735. 84 8. 37000 1406. 16| 8. 65000 1453. 20
FI ELD DRI LLED HOLE | N CONCRETE | |

0049 703- 01540 64.000 EACH 19. 26000 1232. 64 25. 32000 1620. 48| 26. 49000 1695. 36
THREADED TI E BAR ASSEMBLY | | |

0050 703- 51030 15160. 000 kg | 1. 12000 16979. 20| 0. 92000 13947. 20| 0. 89000 13492. 40
REI NFORCI NG STEEL | | |

0051 703- 51032 74698.000 kg | 1. 24000 92625. 52| 1. 07000 79926. 86| 1. 04000 77685. 92
REI NFORCI NG STEEL, EPOXY COATED | |

0052 704- 51002 451.000 n8 | 409. 74000 184792. 74| 481. 25000 217043. 75| 850. 00000 383350. 00

CONCRETE, C, SUPERSTRUCTURE | | |



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 11/26/02
PAGE : 440 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3,372, 957.51 RQUTE : NUS 20
CALL ORDER . 440 CONTRACT ID : B -25227-A COUNTI ES . ST. JOSEPH
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1582109 | (2) 35-1339168 | (3) 36-2231526
| KANKAKEE VALLEY CONSTRUCTI ON] LAPORTE CONSTRUCTI ON CO | WALSH CONSTR CO. OF | LL
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0053 706- 05732 8.000 EACH 1351. 95000 10815. 60| 1114. 07000 8912. 56| 2500. 00000 20000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0054 706-51020 40.600 n8 | 469. 06000 19043. 84| 630. 00000 25578. 00| 1030. 00000 41818. 00
CONCRETE, C, RAILING | | [
0055 709-51821 LUWVP| 8900. 00000 8900. 00| 8900. 00000 8900. 00| 10220. 34000 10220. 34
SURFACE SEAL STRUCTURE NO 1 | | [
0056 709-51821 LUWP| 4800. 00000 4800. 00| 4800. 00000 4800. 00| 5677. 97000 5677.97
SURFACE SEAL STRUCTURE NO 2 | | |
0057 711-51038 LUVP|  103424. 40000 103424. 40| 53764. 22000 53764.22] 125000. 00000 125000. 00
STRUCTURAL STEEL STRUCTURE NO. 1 | | |
0058 711-51038 LUWP|  112475. 22000 112475. 22| 105864. 22000 105864. 22| 185000. 00000 185000. 00
STRUCTURAL STEEL STRUCTURE NO. 2 | | |
0059 711-51864 140. 000 EACH| 22.00000 3080. 00| 22. 00000 3080. 00| 22.00000 3080. 00
DRI LLED HOLE | | [
0060 711-51877 LUWP| 24723. 38000 24723. 38| 5292. 23000 5292. 23| 30000. 00000 30000. 00
JACKI NG AND SUPPORTI NG BEAMS STRUCTURE | | |
NO 1 I I I
0061 711-96800 7396. 000 EACH 1. 75000 12943. 00| 2. 37000 17528. 52| 2. 00000 14792. 00
STUD SHEAR CONNECTOR | | |
0062 715- 05407 60.800 m | 35. 01000 2128. 61| 48. 51000 2949. 41| 16. 23000 986. 78
PI PE, END BENT DRAIN, 150 nm | | [
0063 726- 99095 32.000 EACH 415. 85000 13307. 20| 438. 13000 14020. 16| 360. 00000 11520. 00
BEARI NG ASSEMBLY, ELASTOMERIC, | | | [
0064 731-93945 694.000 n2 | 126. 20000 87582. 80| 112. 73000 78234. 62| 125. 00000 86750. 00
FACE PANELS, CONCRETE | | |
0065 731-93946 694.000 n2 | 106. 73000 74070. 62| 105. 16000 72981. 04| 110. 00000 76340. 00
WALL ERECTI ON | | |
0066 731-93947 116.000 m | 74. 28000 8616. 48| 50. 98000 5913. 68| 65. 00000 7540. 00
LEVELI NG PAD, CONCRETE | | |
0067 801-01093 12. 000 EACH 800. 00000 9600. 00| 735. 00000 8820. 00| 735. 00000 8820. 00
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | | |
0068 801- 06203 1972.000 m | 0. 62000 1222. 64| 0. 64000 1262. 08| 0. 64000 1262. 08
TEMPORARY PAVEMENT MARKI NG, 100 mm | | |
0069 801- 06207 8309.000 m | 2. 55000 21187. 95| 2. 46000 20440. 14| 2. 46000 20440. 14
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0070 801- 06469 991.000 m | 5. 10000 5054. 10| 4, 92000 4875. 72| 4. 92000 4875. 72
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
200 mMm | | |
0071 801- 06606 22.000 EACH 105. 00000 2310. 00| 106. 00000 2332. 00| 150. 00000 3300. 00

BARRI CADE, |11B | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

11/ 26/ 02
440 -5

ENG NEER S ESTI MATE: $ 3,372, 957.51 RQUTE : NUS 20
CALL ORDER . 440 CONTRACT ID : B -25227-A COUNTI ES . ST. JOSEPH
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1582109 | (2) 35-1339168 | (3) 36-2231526
| KANKAKEE VALLEY CONSTRUCTI ON] LAPORTE CONSTRUCTI ON CO | WALSH CONSTR CO. OF | LL
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0072 801- 06640 12.000 EACH 99. 00000 1188. 00| 73. 00000 876. 00| 73. 00000 876. 00
CONSTRUCTI ON SI GN, A | | |
0073 801- 06645 6. 000 EACH 30. 00000 180. 00| 24. 00000 144. 00| 24. 00000 144. 00
CONSTRUCTI ON SI G\, B | | [
0074 801-06710 360. 000 DAY | 10. 00000 3600. 00| 10. 00000 3600. 00| 10. 00000 3600. 00
FLASHI NG ARROW S| GN | | [
0075 801-06775 LUWVP| 7500. 00000 7500. 00| 3463. 33000 3463. 33| 95500. 00000 95500. 00
MAI NTAI NI NG TRAFFI C | | [
0076 808-06711 603.000 m | 0. 59000 355. 77| 0. 52000 313. 56| 0. 52000 313.56
LI NE, PAI NT, BROKEN, VWH TE, 100 mm | | |
0077 808-06713 1373.000 m | 0. 59000 810. 07| 0. 52000 713. 96| 0. 52000 713. 96
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0078 808-06714 2570.000 m | 0. 59000 1516. 30| 0. 52000 1336. 40| 0. 52000 1336. 40
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0079 808-06716 4086.000 m | 1. 50000 6129. 00| 1. 31000 5352. 66| 1. 31000 5352. 66
LI NE, REMOVE | | [
0080 808- 75996 48. 000 EACH 16. 00000 768. 00| 21. 80000 1046. 40| 5. 00000 240. 00
SNOAWPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0081 808- 75998 48. 000 EACH 57. 00000 2736. 00| 36. 00000 1728. 00| 36. 00000 1728. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
0082 602-99181 600.000 m | 16. 05000 9630. 00| 7. 46000 4476. 00| 37. 00000 22200. 00
MEDI AN BARRI ER, CONCRETE, REMOVE | | [
0083 720- 44000 2.000 EACH 214. 46000 428. 92| 483. 28000 966. 56| 600. 00000 1200. 00
CASTI NG ADJUST TO GRADE | |
0084 601-99132 2.000 EACH 100. 00000 200. 00| 100. 00000 200. 00| 100. 00000 200. 00
GUARDRAI L TRANSI TION, VH, 1.905 m | | |
SPACI NG | | |
0085 211- 02050 8350.000 nB | 16. 00000 133600. 00| 14. 72000 122912. 00| 15. 00000 125250. 00
B BORROW | | |
0086 605-94082 9.000 EACH 908. 45000 8176. 05| 808. 05000 7272. 45| 550. 00000 4950. 00
CURB TURNQUT, CONCRETE | | |
SECTI ON TOTALS | $ 2,596, 447. 92| $ 2,838, 694. 96| $ 3,248,107.00
CONTRACT TOTALS | $ 2,596, 447. 92| $ 2,838, 694. 96| $ 3,248,107.00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 500 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8, 945, 982. 81 ROUTE : |-80
CALL CRDER : 500 OONTRACT ID : B -26411-A OOUNTI ES : LAKE
LETTI NG DATE : 11/19/02 10:00 AM DISTRICT  : LAPORTE DI STRI CT
CONTRACT TIME : 11/15/03 COVPLETI ON DATE
OONTRACT DESCRI PTI ON : URBAN PROJECT(S) : 0801138
0801123
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LON BI D
1 35-1035114 SUPERI OR CONSTRUCTI ON CO $ 6,022, 000.00 100. 0000%
2 36-2231526 WALSH OONSTR CO OF | LL $ 6,622, 565.00 109. 9728%
3 35-1106884 ELLAS CONSTRUCTI ON COVPANY, | NC. $ 6,649, 000. 00 110. 4118%
4 35-0918397 RIETH RI LEY CONSTRUCTI ON $ 6,775,797.00 112. 5173%
5  36-1212130 HERLI HY M D CONTI NENT CO $ 7,876, 140. 00 130. 7894%
| (1) 35-1035114 | (2) 36-2231526 | (3) 35-1106884
| SUPERI OR CONSTRUCTI ON O | WALSH OONSTR CO. OF | LL | ELLAS CONSTRUCTI ON COVPANY,
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001 BRI DGE REPLACEMENT
[ I |
0001 104- 05404 LUWP| 6022000. 00000  6022000.00] 6622565.00000  6622565. 00| 6649000. 00000 6649000. 00
DESI GV BUI LD | | |
SECTI ON TOTALS | $ 6,022, 000. 00| $ 6,622, 565.00] $ 6,649, 000. 00
------------------------------------------ o m e e e o e e et o e e e e e e e e o e e et e e e e e e e e e e e e memeeaoao-n

CONTRACT TOTALS | $ 6,022, 000. 00| $ 6,622,565.00| $ 6,649, 000.00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PACGE : 500 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8, 945, 982. 81 ROUTE : 1-80
CALL ORDER . 500 CONTRACT ID : B -26411-A COUNTI ES : LAKE
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-0918397 | (5) 36-1212130 [
| RETH RILEY CONSTRUCTION | HERLIHY M D CONTINENT CO |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 BRI DGE REPLACEMENT

I I |
0001 104- 05404 LUWP| 6775797.00000  6775797.00] 7876140.00000  7876140. 00|

DESI G\ BUI LD | | |
SECTI ON TOTALS | $ 6,775, 797. 00| $ 7,876, 140. 00
------------------------------------------ o m m o m e e e o e e et e e m e e e e e e e et e e e e e e e e e e e meeeoooo--

CONTRACT TOTALS | $ 6,775, 797. 00| $ 7,876, 140. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 510 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 445, 020. 00 ROUTE : SR 164
CALL ORDER . 510 CONTRACT ID: B -26412-A COUNTI ES : CRAWCORD
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 65 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 5413001
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-2072438 TD&OLLC $  350,017.05 100. 0000%
2 35-1364963 ERBER & M LLI GAN CONSTR  CO. $  368,856.89 105. 3825%
3 35-1618530 AVER CAN CONTRACTI NG & SERVI CES $  429,100. 20 122. 5940%
4 35-0626844 RUDOLPH, J.H & QO $  445,272.85 127. 2146%
5  35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 449, 063.27 128. 2975%
6  35-0906416 WEDDLE BROTHERS CONSTRUCTI ON $  499,712.91 142. 7681%
| (1) 35-2072438 | (2) 35-1364963 | (3) 35-1618530
|TD&OLLC | ERBER & M LLI GAN CONSTR CO. | AVERI CAN CONTRACTI NG & SERVI
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001 BRI DGE REHABI LI TATI ON
[ I |
0001 105- 06845 LUMP| 5000. 00000 5000. 00| 2000. 00000 2000. 00| 1802. 00000 1802. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07038 6.000 MOS | 1400. 00000 8400. 00| 1000. 00000 6000. 00| 1250. 00000 7500. 00
FIELD OFFICE, A | | |
0003 110- 01001 LUMP|  17300. 00000 17300. 00|  18000. 00000 18000. 00|  21450. 00000 21450. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP| 1000. 00000 1000. 00| 1000. 00000 1000. 00| 3000. 00000 3000. 00
CLEARI NG RI GHT OF WAY | |
0005 202- 02240 178.000 SYS | 20. 00000 3560. 00| 16. 00000 2848. 00| 15. 00000 2670. 00
PAVEMENT, REMOVE | | |
0006 202- 02241 540.000 LFT | 2. 50000 1350. 00| 2.50000 1350. 00| 3.00000 1620. 00
GUARDRAI L, REMOVE | |
0007 202-51133 320.000 LFT | 2. 50000 800. 00| 2. 50000 800. 00| 3.00000 960. 00
RAILING REMOVE | | |
0008 202-51328 LUMP|  12000. 00000 12000. 00|  24750. 00000 24750.00|  34000. 00000 34000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0009 202- 51822 562.000 SYS | 3. 25000 1826. 50| 6. 25000 3512. 50] 7. 00000 3934. 00
BRI DGE DECK OVERLAY, REMOVE | |
0010 202- 60820 146.000 SYS | 5. 25000 766. 50| 6. 25000 912. 50| 5. 00000 730. 00
SURFACE M LLING ASPHALT | | |
0011 211- 07454 18.400 CYS | 32. 00000 588. 80| 24. 00000 441. 60| 48. 00000 883. 20
STRUCTURE BACKFI LL | | |
0012 303-01180 98.000 TON | 22. 00000 2156. 00| 17. 50000 1715. 00| 28. 00000 2744. 00
COVPACTED AGGREGATE, 53 | |
0013 406- 05521 212.000 SYS | 1. 50000 318. 00| 1. 50000 318. 00| 1. 30000 275. 60

ASPHALT FOR TACK COAT | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 510 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 445, 020. 00 ROUTE : SR 164
CALL ORDER . 510 CONTRACT ID: B -26412-A COUNTI ES : CRAWCORD
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-2072438 | (2) 35-1364963 | (3) 35-1618530
|T D& OLLC | ERBER & M LLI GAN CONSTR. CO | AVERI CAN CONTRACTI NG & SERVI
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ T
0014 601-01522 4.000 EACH 1300. 00000 5200. 00| 1450. 00000 5800. 00| 1500. 00000 6000. 00
GUARDRAI L TRANSI TI ON TYPE TGB | |
0015 601- 04746 2.000 EACH 6000. 00000 12000. 00| 4500. 00000 9000. 00| 3000. 00000 6000. 00
ENERGY ABSCORBI NG TERM NAL, CZ | |
0016 601- 94689 4.000 EACH 2350. 00000 9400. 00| 2250. 00000 9000. 00| 2200. 00000 8800. 00
GUARDRAI L END TREATMENT, OS | | [
0017 601-99105 494,000 LFT | 11. 00000 5434. 00| 10. 00000 4940. 00| 10. 00000 4940. 00
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0018 602- 06639 520.000 LFT | 17. 00000 8840. 00| 17. 50000 9100. 00| 25. 00000 13000. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0019 602-06729 12.000 EACH 10. 00000 120. 00| 8. 00000 96. 00| 12. 00000 144. 00
BARRI ER DELI NEATOR | | [
0020 610- 06259 264.000 SYS | 50. 50000 13332. 00| 55. 00000 14520. 00| 49. 00000 12936. 00
REI NFORCED CONCRETE BRI DGE APPRQOACH, 12 | | |
IN I | |
0021 610-07486 213.000 TON | 85. 00000 18105. 00| 90. 00000 19170. 00| 80. 00000 17040. 00
HVA FOR APPROACHES, TYPE A | | |
0022 616-02320 88.000 SYS | 3. 00000 264. 00| 3. 00000 264. 00| 2. 00000 176. 00
GEOTEXTI LES | | |
0023 616- 06405 42.000 TON | 30. 00000 1260. 00| 24. 00000 1008. 00| 36. 00000 1512. 00
Rl PRAP, REVETNMENT | | |
0024 619- 05926 LUWP| 10700. 00000 10700. 00| 10500. 00000 10500. 00| 12000. 00000 12000. 00
ENVI RONVENTAL  CONTROL | | |
0025 619-51859 LUWP| 17120. 00000 17120. 00| 16500. 00000 16500. 00| 17000. 00000 17000. 00
PAI NT STEEL BRI DGE | | [
0026 619-61000 LUMP| 20116. 00000 20116. 00| 19300. 00000 19300. 00| 20000. 00000 20000. 00
CLEAN STEEL BRI DGE | | [
0027 621- 06559 200. 000 SYS | 7.50000 1500. 00| 1. 00000 200. 00| 9. 00000 1800. 00
MULCHED SEEDI NG R | | |
0028 621-06574 52.000 SYS | 9. 00000 468. 00| 10. 00000 520. 00| 12. 00000 624. 00
SODDI NG | | |
0029 702-51005 17.900 CYS | 500. 00000 8950. 00| 500. 00000 8950. 00| 750. 00000 13425. 00
CONCRETE, A, SUBSTRUCTURE | | [
0030 702-51110 3864. 000 LBS | 2. 75000 10626. 00| 2. 60000 10046. 40| 4. 00000 15456. 00
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0031 702-51863 474.000 EACH 7.00000 3318. 00| 5. 75000 2725. 50| 10. 00000 4740. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0032 702-61005 LUWP| 1500. 00000 1500. 00| 950. 00000 950. 00| 1250. 00000 1250. 00
EXTENSI ON OF CAST | RON DRAI N | | |
0033 703-01540 38.000 EACH 15. 00000 570. 00| 6. 50000 247. 00| 15. 00000 570. 00

THREADED TI E BAR ASSEMBLY |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 510 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 445, 020. 00 ROUTE : SR 164
CALL ORDER . 510 CONTRACT ID: B -26412-A COUNTI ES : CRAWCORD
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-2072438 | (2) 35-1364963 | (3) 35-1618530
|T D& OLLC | ERBER & M LLI GAN CONSTR. CO | AVERI CAN CONTRACTI NG & SERVI
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0034 703-03622 103. 000 EACH 12. 00000 1236. 00| 11. 30000 1163. 90| 17. 00000 1751. 00
THREADED Tl E BAR ASSEMBLY, EPOXY CQATED, | | |
MODI FI ED | | |
0035 703-51030 7142.000 LBS | 0. 59000 4213. 78| 0. 70000 4999. 40| 0. 60000 4285. 20
REI NFORCI NG STEEL | | |
0036 703-51032 16287. 000 LBS | 0. 66000 10749. 42| 0. 77000 12540. 99| 0. 70000 11400. 90
REI NFORCI NG STEEL, EPOXY CQATED | | |
0037 704-51002 35.400 CYS | 480. 00000 16992. 00| 550. 00000 19470. 00| 775. 00000 27435. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0038 706- 05732 4.000 EACH 1200. 00000 4800. 00| 1000. 00000 4000. 00| 1100. 00000 4400. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0039 706-51025 322.000 LFT | 36. 00000 11592. 00| 40. 00000 12880. 00| 36. 00000 11592. 00
CONCRETE, C, RAILING | | |
0040 708-51813 45.000 SFT | 50. 00000 2250. 00| 130. 00000 5850. 00| 130. 00000 5850. 00
PNEUMATI CALLY PLACED MORTAR | | [
0041 709-51821 LUWP| 2000. 00000 2000. 00| 2400. 00000 2400. 00| 2400. 00000 2400. 00
SURFACE SEAL | | |
0042 711-51038 LUWP| 2500. 00000 2500. 00| 3000. 00000 3000. 00| 3400. 00000 3400. 00
STRUCTURAL STEEL | | |
0043 713-51820 LUWP| 5000. 00000 5000. 00| 3500. 00000 3500. 00| 3200. 00000 3200. 00
TEMPORARY SUPPORT | | |
0044 722-51401 270.000 SFT | 20. 50000 5535. 00| 18. 00000 4860. 00| 40. 00000 10800. 00
BRI DGE DECK PATCHI NG FULL DEPTH | | |
0045 722-51842 532.000 SYS | 50. 00000 26600. 00| 65. 00000 34580. 00| 62. 00000 32984. 00
BRI DGE DECK OVERLAY | | |
0046 722-51846 6.500 CYS | 330. 00000 2145. 00| 330. 00000 2145. 00| 330. 00000 2145. 00
BRI DGE DECK OVERLAY, ADDI Tl ONAL | | |
0047 722-51852 550. 000 SFT | 9. 25000 5087. 50| 7.00000 3850. 00| 12. 50000 6875. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0048 722-60824 553.000 SYS | 3. 25000 1797. 25| 5. 50000 3041. 50| 5. 00000 2765. 00
SURFACE M LLI NG | | [
0049 724-03276 180. 000 LFT | 100. 00000 18000. 00| 70. 00000 12600. 00| 85. 00000 15300. 00
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0050 801-01851 LUWP| 12562. 00000 12562. 00| 15000. 00000 15000. 00| 14000. 00000 14000. 00
TEMPORARY TRAFFI C SI GNAL W TH DETECTCRS | | |
0051 801-06203 586. 000 LFT | 0. 30000 175. 80| 0. 60000 351. 60| 0. 30000 175. 80
TEMPORARY PAVEMENT MARKING 4 I N | | |
0052 801- 06207 2080. 000 LFT | 1. 05000 2184. 00| 1. 00000 2080. 00| 1. 00000 2080. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN. | | |
0053 801- 06640 22.000 EACH 100. 00000 2200. 00| 100. 00000 2200. 00| 75. 00000 1650. 00

CONSTRUCTI ON SI GN, A |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PACGE : 510 -4
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 445, 020. 00 RQUTE : SR 164
CALL CRDER : 510 CONTRACT ID : B -26412-A COUNTI ES : CRAWCRD
LETTI NG DATE : 11/19/02 10:00 AM DI STR CT : VINCENNES DI STRI CT

SET- AS| DE :

| (1) 35-2072438

|TD&OLLC

LINE NO/ | TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY | UNT PRICE

__________________________________________ Y

0054 801- 06645 10. 000 EACH 50. 00000
CONSTRUCTI ON SIGN, B

0055 801- 06775 LUVP| 3000. 00000
MAI NTAI NI NG TRAFFI C

0056 801- 97643 132.000 LFT | 12. 50000
TEMPORARY BUZZ STRI PS

0057 808- 06713 1140.000 LFT | 0. 30000
LINE, PAINT, SOLID, WHITE, 4 IN.

0058 808- 06714 1580.000 LFT | 0. 30000
LINE, PAINT, SOLID, YELLOW 4 IN

0059 808- 06716 1850. 000 LFT | 0. 75000
LI NE, REMOVE |

0060 808- 75996 21.000 EACH 5. 00000
SNOAPLOWABLE RAI SED PAVEMENT MARKER, |
REMOVE

0061 808- 75998 21.000 EACH 50. 00000
SNOAPLOMBLE RAI SED PAVEMENT NMARKER |

SECTI ON TOTALS | $
__________________________________________ Y
CONTRACT TOTALS | $

| (2) 35-1364963 | (3) 35-1618530
| ERBER & M LLI GAN CONSTR CO. | AVERI CAN CONTRACTI NG & SERVI

AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
o 500.00] 4500000 - 450,00 5500000 550.00
3000 00; 4000. 00000 4000 00: 19000. 00000 19000. 00
1650 00; 17.50000 2310 OOI 16. 00000 2112.00
342 00; 0. 50000 570 OOI 0. 30000 342.00
474.00; 0. 50000 790 OOI 0. 30000 474. 00
1387.50; 1. 00000 1850 OOI 0. 75000 1387.50
105.00{ 15. 00000 315 OOI 14. 00000 294. 00
I I
1050 00} 75. 00000 1575 OOI 70. 00000 1470. 00
350, 017 05" $ 368, 856 89“ $ 429, 100. 20
aso 01708 s sesasesel $  429,100.20




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PACGE : 510 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 445, 020. 00 ROUTE : SR 164
CALL ORDER . 510 CONTRACT ID: B -26412-A COUNTI ES : CRAWCORD
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-0626844 | (5) 35-2040801 | (6) 35-0906416
| RUDOLPH, J.H & CO | GOHVANN ASPHALT & CONSTR., || WEDDLE BROTHERS CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 BRI DGE REHABI LI TATI ON

[
0001 105-06845 LUWP| 1800. 00000 1800. 00| 3000. 00000 3000. 00

REI NFORCED CONCRETE BRI DGE APPROACH, 12 |
I'N. | |

|
| 1281. 10000 1281. 10
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07038 6.000 MOS | 1800. 00000 10800. 00| 1500. 00000 9000. 00| 1337. 67000 8026. 02
FIELD OFFI CE, A | | |
0003 110- 01001 LUMP|  22250. 00000 22250.00|  22000. 00000 22000. 00|  24985. 65000 24985. 65
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP| 6000. 00000 6000. 00| 2000. 00000 2000. 00| 2818. 10000 2818. 10
CLEARI NG RI GHT OF VAY | | |
0005 202- 02240 178.000 SYS | 16. 00000 2848. 00| 20. 00000 3560. 00| 18. 20000 3239. 60
PAVEMENT, REMOVE | | |
0006 202- 02241 540.000 LFT | 1. 05000 567. 00| 1. 00000 540. 00| 1. 17000 631. 80
GUARDRAI L, REMOVE | | |
0007 202-51133 320.000 LFT | 1. 05000 336. 00| 1. 00000 320. 00| 1. 17000 374. 40
RAILING REMOVE | | |
0008 202-51328 LUMP|  22000. 00000 22000.00|  61500. 00000 61500. 00|  71134. 51000 71134. 51
PRESENT STRUCTURE, REMOVE PORTI ONS | |
0009 202-51822 562.000 SYS | 6. 50000 3653. 00| 5. 00000 2810. 00| 8. 32000 4675. 84
BRI DGE DECK OVERLAY, REMOVE | |
0010 202- 60820 146.000 SYS | 12. 00000 1752. 00| 5. 00000 730. 00| 7. 45000 1087. 70
SURFACE M LLING ASPHALT | | |
0011 211- 07454 18.400 CYS | 70. 00000 1288. 00| 55. 00000 1012. 00| 41. 01000 754. 58
STRUCTURE BACKFI LL | | |
0012 303- 01180 98.000 TON | 45. 00000 4410. 00| 25. 00000 2450. 00| 33. 18000 3251. 64
COVPACTED AGGREGATE, 53 | | |
0013 406- 05521 212.000 SYS | 1. 25000 265. 00| 0. 10000 21. 20| 1. 46000 309. 52
ASPHALT FOR TACK COAT | | |
0014 601- 01522 4.000 EACH 1250. 00000 5000. 00| 1200. 00000 4800. 00| 1398. 43000 5593. 72
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0015 601- 04746 2.000 EACH 4100. 00000 8200. 00| 3900. 00000 7800. 00| 4544. 90000 9089. 80
ENERGY ABSORBI NG TERM NAL, CZ | | |
0016 601- 94689 4.000 EACH 2500. 00000 10000. 00| 2395. 00000 9580. 00| 3301. 69000 13206. 76
GUARDRAI L END TREATMENT, CS | | |
0017 601- 99105 494.000 LFT | 14. 00000 6916. 00| 12. 45000 6150. 30] 14. 51000 7167.94
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0018 602- 06639 520.000 LFT | 45. 00000 23400. 00| 22. 00000 11440. 00| 30. 12000 15662. 40
TEMPORARY CONCRETE BARRI ER ANCHORED | | |
0019 602- 06729 12.000 EACH 7.00000 84. 00| 7.00000 84. 00| 9. 32000 111. 84
BARRI ER DELI NEATCR | |
0020 610- 06259 264.000 SYS | 60. 00000 15840. 00| 70. 00000 18480. 00| 59. 10000 15602. 40
|
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PACGE : 510 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 445, 020. 00 ROUTE : SR 164
CALL ORDER . 510 CONTRACT ID: B -26412-A COUNTI ES : CRAWCORD
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-0626844 | (5) 35-2040801 | (6) 35-0906416
| RUDOLPH, J.H & CO | GOHVANN ASPHALT & CONSTR., || WEDDLE BROTHERS CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0021 610-07486 213.000 TON | 75. 90000 16166. 70| 95. 00000 20235. 00| 88. 57000 18865. 41
HVA FOR APPROACHES, TYPE A | | |
0022 616- 02320 88.000 SYS | 2. 75000 242. 00| 3. 00000 264. 00| 5. 10000 448. 80
GEOTEXTI LES | | [
0023 616- 06405 42.000 TON | 35. 00000 1470. 00| 25. 00000 1050. 00| 53. 00000 2226. 00
R PRAP, REVETNMENT | | [
0024 619- 05926 LUWP| 11000. 00000 11000. 00| 2000. 00000 2000. 00| 11653. 59000 11653. 59
ENVI RONVENTAL  CONTRCL | | |
0025 619-51859 LUWP| 17000. 00000 17000. 00| 12000. 00000 12000. 00| 18645. 75000 18645. 75
PAI NT STEEL BRI DGE | | [
0026 619-61000 LUWP| 20000. 00000 20000. 00| 24000. 00000 24000. 00| 21908. 74000 21908. 74
CLEAN STEEL BRI DGE | | [
0027 621- 06559 200. 000 SYS | 9. 50000 1900. 00| 8. 45000 1690. 00| 9. 85000 1970. 00
MULCHED SEEDING R | | |
0028 621-06574 52.000 SYS | 12. 50000 650. 00| 11. 65000 605. 80| 13. 98000 726. 96
SODDI NG | | |
0029 702-51005 17.900 CYS | 910. 00000 16289. 00| 850. 00000 15215. 00| 1334. 65000 23890. 24
CONCRETE, A, SUBSTRUCTURE | | [
0030 702-51110 3864. 000 LBS | 2.50000 9660. 00| 2. 50000 9660. 00| 3. 06000 11823. 84
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0031 702-51863 474.000 EACH 8. 00000 3792. 00| 8. 50000 4029. 00| 6. 77000 3208. 98
FI ELD DRI LLED HOLE | N CONCRETE | | |
0032 702-61005 LUMP| 750. 00000 750. 00| 1000. 00000 1000. 00| 574. 59000 574.59
EXTENSI ON OF CAST | RON DRAI N | | [
0033 703-01540 38.000 EACH 24. 25000 921. 50| 7. 50000 285. 00| 9. 56000 363. 28
THREADED TI E BAR ASSEMBLY | | |
0034 703-03622 103. 000 EACH 31. 30000 3223. 90| 12. 00000 1236. 00| 14. 63000 1506. 89
THREADED Tl E BAR ASSEMBLY, EPOXY CQOATED, | | |
MODI FI ED [ [ |
0035 703-51030 7142.000 LBS | 0. 75000 5356. 50| 0. 70000 4999. 40| 0. 86000 6142. 12
REI NFORCI NG STEEL | | [
0036 703-51032 16287. 000 LBS | 0. 85000 13843. 95| 0. 75000 12215. 25| 0. 94000 15309. 78
REI NFORCI NG STEEL, EPOXY CQATED | | |
0037 704-51002 35.400 CYS | 800. 00000 28320. 00| 800. 00000 28320. 00| 1386. 59000 49085. 29
CONCRETE, C, SUPERSTRUCTURE | | |
0038 706- 05732 4.000 EACH 1200. 00000 4800. 00| 1275. 00000 5100. 00| 1402. 99000 5611. 96
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0039 706-51025 322.000 LFT | 38. 00000 12236. 00| 40. 00000 12880. 00| 36. 42000 11727. 24
CONCRETE, C, RAILING | | |
0040 708-51813 45.000 SFT | 70. 00000 3150. 00| 50. 00000 2250. 00| 145. 67000 6555. 15

PNEUMVATI CALLY PLACED MORTAR | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 510 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 445, 020. 00 ROUTE : SR 164
CALL ORDER . 510 CONTRACT ID: B -26412-A COUNTI ES : CRAWCORD
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-0626844 | (5) 35-2040801 | (6) 35-0906416
| RUDOLPH, J.H & CO | GOHVANN ASPHALT & CONSTR., || WEDDLE BROTHERS CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0041 709-51821 LUWP| 2700. 00000 2700. 00| 2500. 00000 2500. 00| 2746. 75000 2746. 75
SURFACE SEAL | | |
0042 711-51038 LUWP| 6000. 00000 6000. 00| 5000. 00000 5000. 00| 4978. 40000 4978. 40
STRUCTURAL STEEL | | |
0043 713-51820 LUMP| 7500. 00000 7500. 00| 10000. 00000 10000. 00| 2141. 72000 2141.72
TEMPORARY SUPPORT | | [
0044 722-51401 270.000 SFT | 25. 00000 6750. 00| 40. 00000 10800. 00| 1. 91000 515.70
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0045 722-51842 532.000 SYS | 70. 00000 37240. 00| 75. 00000 39900. 00| 54. 06000 28759. 92
BRI DGE DECK OVERLAY | | [
0046 722-51846 6.500 CYS | 330. 00000 2145. 00| 330. 00000 2145. 00| 330. 00000 2145. 00
BRI DGE DECK OVERLAY, ADDI TI ONAL | | [
0047 722-51852 550. 000 SFT | 10. 50000 5775. 00| 9. 00000 4950. 00| 8. 06000 4433. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0048 722-60824 553.000 SYS | 7.50000 4147. 50| 4. 00000 2212. 00| 1. 32000 729. 96
SURFACE M LLI NG | | [
0049 724-03276 180. 000 LFT | 60. 00000 10800. 00| 85. 00000 15300. 00| 90. 61000 16309. 80
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0050 801-01851 LUVP| 13000. 00000 13000. 00| 15000. 00000 15000. 00| 13308. 40000 13308. 40
TEMPORARY TRAFFI C SI GNAL W TH DETECTCRS | | |
0051 801-06203 586. 000 LFT | 0. 30000 175. 80| 0. 28000 164. 08| 0. 33000 193. 38
TEMPORARY PAVEMENT MARKING 4 I N | |
0052 801- 06207 2080. 000 LFT | 1. 00000 2080. 00| 0. 95000 1976. 00| 1. 11000 2308. 80
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN | | |
0053 801- 06640 22.000 EACH 75. 00000 1650. 00| 70. 00000 1540. 00| 81. 58000 1794. 76
CONSTRUCTI ON SI GN, A | | |
0054 801- 06645 10. 000 EACH 53. 00000 530. 00| 50. 00000 500. 00| 58. 27000 582.70
CONSTRUCTI ON SI G\, B | | [
0055 801-06775 LUWP| 20000. 00000 20000. 00| 5000. 00000 5000. 00| 11148. 10000 11148. 10
MAI NTAI NI NG TRAFFI C | | |
0056 801-97643 132. 000 LFT | 15. 00000 1980. 00| 13. 77000 1817. 64| 16. 31000 2152.92
TEMPORARY BUZZ STRI PS | | |
0057 808-06713 1140. 000 LFT | 0. 30000 342. 00| 0. 28000 319. 20| 0. 33000 376. 20
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
0058 808-06714 1580. 000 LFT | 0. 30000 474. 00| 0. 28000 442. 40| 0. 33000 521. 40
LI NE, PAINT, SCOLID, YELLOW 4 IN. | | |
0059 808-06716 1850. 000 LFT | 1. 00000 1850. 00| 0. 70000 1295. 00| 0. 82000 1517. 00
LI NE, REMOVE | | [
0060 808- 75996 21.000 EACH 23. 00000 483. 00| 30. 00000 630. 00| 15. 75000 330.75

SNOWPLOWABLE RAI SED PAVEMENT MARKER, |
REMOVE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PACGE : 510 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 445, 020. 00 ROUTE : SR 164
CALL ORDER . 510 CONTRACT ID: B -26412-A COUNTI ES : CRAWCORD
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-0626844 | (5) 35-2040801 | (6) 35-0906416
| RUDOLPH, J.H & CO | GOHVANN ASPHALT & CONSTR., || WEDDLE BROTHERS CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0061 808- 75998 21.000 EACH 70. 00000 1470. 00| 60. 00000 1260. 00| 69. 92000 1468. 32
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 445, 272. 85| $ 449, 063. 27| $ 499, 712. 91
------------------------------------------ e m o m m e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e mmeeeeaeaaaao

CONTRACT TOTALS | $ 445, 272.85] $ 449, 063. 27| $  499,712.91




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 520 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 862, 139. 84 RQUTE : SR 57
CALL ORDER . 520 CONTRACT ID : B -26415-A COUNTI ES : DAVI ESS
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 90 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 0314022
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1801998 CLR INC. $ 801, 439. 70 100. 0000%
2 35-1134435 FOERTSCH CONSTRUCTI ON $ 907, 174. 45 113. 1931%
3 35-1385672 FORCE OCONSTRUCTI ON CO. | NC. $ 933, 204. 90 116. 4410%
4 35-1009310 DEI G BROTHERS LUMBER & CONSTR $ 942, 939. 88 117. 6557%
| (1) 35-1801998 | (2) 35-1134435 | (3) 35-1385672
| LR, INC. | FOERTSCH CONSTRUCTI ON | FORCE CONSTRUCTI ON CO. | NC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001 BRI DGE REPLACEMENT
I | |
0001 105- 06845 LUWP|  19800. 00000 19800. 00|  18680. 00000 18680. 00]  12950. 00000 12950. 00
CONSTRUCTI ON ENG NEERI NG | |
0002 105- 07038 6.000 MS | 2450. 00000 14700. 00| 1200. 00000 7200. 00| 1410. 00000 8460. 00
FI ELD OFFI CE, A | | [
0003 110- 01001 LUMP|  40500. 00000 40500. 00|  37500. 00000 37500.00]  48623. 00000 48623. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 201-52370 LUMP| 4000. 00000 4000. 00| 6500. 00000 6500. 00| 5753. 50000 5753. 50
CLEARI NG R GHT OF WAY | |
0005 202- 02241 79.500 m | 14. 50000 1152. 75| 7.88000 626. 46| 19. 00000 1510. 50
GUARDRAI L, REMOVE | |
0006 202- 02286 1.000 EACH  20400. 00000 20400.00]  15500. 00000 15500. 00]  12442. 00000 12442. 00
PRESENT STRUCTURE, REMOVE | | [
0007 202- 60820 1368.000 n2 | 2. 85000 3898. 80| 6. 00000 8208. 00| 1. 95000 2667. 60
SURFACE M LLI NG ASPHALT | | |
0008 202- 96133 19.000 m | 72. 00000 1368. 00| 15. 00000 285. 00| 54. 00000 1026. 00
Pl PE, REMOVE | | |
0009 203- 02000 1900.000 nB | 4. 75000 9025. 00| 7. 00000 13300. 00| 11. 75000 22325. 00
EXCAVATI ON,  COMVON | | |
0010 203- 02070 2741.000 n8 | 9. 00000 24669. 00| 9. 20000 25217. 20| 12. 25000 33577. 25
BORROW | |
0011 205- 06931 4.430 My | 235. 00000 1041. 05| 21. 00000 93. 03| 114. 00000 505. 02
TEMPORARY CHECK DAM REVETMENT R PRAP | | [
0012 205- 06932 50.400 m | 28. 00000 1411. 20| 10. 00000 504. 00| 62. 00000 3124. 80
TEMPORARY CHECK DAM STRAW BALES | | [
0013 205- 06937 298.000 m | 5. 00000 1490. 00| 6. 00000 1788. 00| 6. 02000 1793. 96
TEMPORARY SI LT FENCE | | [
0014 206-51220 420.000 n8 | 0. 50000 210. 00| 35. 00000 14700. 00| 24. 00000 10080. 00

EXCAVATI ON, VET | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 520 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 862, 139. 84 RQUTE : SR 57
CALL ORDER . 520 CONTRACT ID : B -26415-A COUNTI ES : DAVI ESS
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1801998 | (2) 35-1134435 | (3) 35-1385672
| CLR, I NC. | FOERTSCH CONSTRUCTI ON | FORCE CONSTRUCTI ON CO. | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PR CE AMOUNT]| UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT
------------------------------------------ e m o m m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eaeaeao
0015 206-51230 415.000 n8 | 0. 50000 207. 50| 35. 00000 14525. 00| 11. 50000 4772.50
EXCAVATI ON, FOUNDATI QN, UNCLASSI FI ED | | |
0016 207-07498 2651.000 n2 | 5. 00000 13255. 00| 6. 20000 16436. 20| 5. 90000 15640. 90
SUBGRADE TREATMENT, TYPE A | | [
0018 211-07454 655.100 nB | 22.10000 14477. 71| 22. 50000 14739. 75| 30. 83000 20196. 73
STRUCTURE BACKFI LL | | [
0019 303-01180 2631.720 My | 18. 40000 48423. 65| 20. 00000 52634. 40| 18. 83000 49555, 29
COVPACTED AGGREGATE, 53 | | [
0020 402-07432 1135.880 My | 45, 50000 51682. 54| 48. 00000 54522, 24| 43. 30000 49183. 60
HVA TYPE A, SURFACE | | [
0021 402-07433 257.760 My | 53. 00000 13661. 28| 48. 00000 12372. 48| 45, 50000 11728. 08
HVA TYPE B, SURFACE | | [
0022 402-07435 1166.760 My | 43. 00000 50170. 68| 43. 60000 50870. 74| 39. 36000 45923. 67
HVA TYPE A, | NTERVEDI ATE | | |
0023 402-07438 497.850 My | 46. 00000 22901. 10| 43. 60000 21706. 26| 41. 50000 20660. 78
HVA TYPE B, | NTERVEDI ATE | | [
0024 402-07440 298.090 My | 51. 00000 15202. 59| 42.00000 12519. 78| 40. 00000 11923. 60
HVA TYPE A, BASE | | [
0025 402-07441 802.650 My | 44, 00000 35316. 60| 42.00000 33711. 30| 40. 00000 32106. 00
HVA TYPE B, BASE | | [
0026 404- 05511 1938.420 n2 | 1. 75000 3392. 24| 2. 35000 4555, 29| 2. 20000 4264. 52
SEAL COAT, 2 | | [
0027 405-05518 3884.750 n2 | 0. 75000 2913. 56| 1. 05000 4078. 99| 1. 00000 3884. 75
ASPHALT FOR PRI ME COAT | | [
0028 406- 05521 9065. 100 n2 | 0. 15000 1359. 77| 0. 06000 543. 91| 0. 05000 453. 26
ASPHALT FOR TACK COAT | | |
0029 601-01626 2.000 EACH 1325. 00000 2650. 00| 1254. 75000 2509. 50| 1300. 00000 2600. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 2 [ [ |
0030 601-01740 1.000 EACH 1550. 00000 1550. 00| 1464. 75000 1464. 75| 1610. 00000 1610. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | |
CURVED, 4 [ |
0031 601- 02206 186.691 m | 20. 45000 3817. 83 19. 31000 3605. 00| 18. 25000 3407. 11
TEMPORARY GUARDRAI L, WBEAM 1.905 m | |
SPACI NG |

GUARDRAI L, WBEAM 1.905 m SPACI NG |

I

I

I

| |
0032 601- 02414 13.335 m | 77.00000 1026. 80| 80. 85000 1078. 13| 124. 95000 1666. 21

I

MODI FI ED PCST | [

I

I

I

0033 601- 94689 3.000 EACH 2650. 00000 7950. 00 2514. 75000 7544. 25| 2010. 00000 6030. 00
GUARDRAI L END TREATMENT, GS | |
0034 601-97080 4.000 EACH 1435. 00000 5740. 00 1359. 75000 5439. 00| 1825. 00000 7300. 00

TEMPORARY GUARDRAI L END TREATMENT, OS | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 520 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 862, 139. 84 RQUTE : SR 57
CALL ORDER . 520 CONTRACT ID : B -26415-A COUNTI ES : DAVI ESS
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1801998 | (2) 35-1134435 | (3) 35-1385672
| CLR, I NC. | FOERTSCH CONSTRUCTI ON | FORCE CONSTRUCTI ON CO. | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0035 601-99105 164.785 m | 45. 50000 7497. 72| 33. 02000 5441. 20| 31. 00000 5108. 34
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0036 611-06497 1.000 EACH 125. 00000 125. 00| 110. 25000 110. 25| 175. 00000 175. 00
MAI LBOX ASSEMBLY, SINGLE | | [
0037 615- 06490 28.000 EACH 95. 00000 2660. 00| 99. 75000 2793. 00| 158. 00000 4424. 00
R GHT OF WAY MARKER | | [
0038 615- 06505 12.000 EACH 350. 00000 4200. 00| 519. 75000 6237. 00| 500. 00000 6000. 00
MONUMENT, B | | |
0039 615- 06510 1.000 EACH 439. 00000 439. 00| 414. 75000 414. 75| 465. 00000 465. 00
MONUMENT, C | | |
0040 616-02320 887.900 n2 | 2. 40000 2130. 96| 2. 00000 1775. 80| 2. 83000 2512.76
GEOTEXTI LES | | [
0041 616- 05688 74.000 My | 40. 00000 2960. 00| 40. 00000 2960. 00| 30. 18000 2233. 32
R PRAP, CLASS 1 | | |
0042 616- 06405 449.620 My | 25. 00000 11240. 50| 21. 50000 9666. 83| 27. 45000 12342. 07
R PRAP, REVETMENT | | [
0043 621-01004 2.000 EACH 665. 00000 1330. 00| 650. 00000 1300. 00| 600. 00000 1200. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0044 621- 06545 0.520 My | 725. 00000 377. 00| 550. 00000 286. 00| 500. 00000 260. 00
FERTI LI ZER | | |
0045 621- 06548 3.600 kg | 40. 00000 144. 00| 57. 50000 207. 00| 55. 00000 198. 00
SEED M XTURE, CV | | |
0046 621- 06553 100.500 kg | 9. 45000 949. 73| 7. 70000 773. 85| 7.16000 719. 58
SEED M XTURE, R | | |
0047 621-06557 18.300 kg | 28. 00000 512. 40| 4. 30000 78. 69| 11. 00000 201. 30
SEED M XTURE, T | | |
0048 621- 06565 3.300 My | 455. 00000 1501. 50| 500. 00000 1650. 00| 410. 00000 1353. 00
MULCHI NG MATERI AL | | |
0049 621- 06567 15.300 kL | 0. 50000 7. 65| 1. 00000 15. 30| 0. 50000 7.65
WATER | [ |
0050 621-06574 57.000 n2 | 10. 50000 598. 50| 5. 00000 285. 00| 10. 50000 598. 50
SODDI NG | | |
0051 621- 06575 790.000 n2 | 6. 65000 5253. 50| 5. 00000 3950. 00| 6. 00000 4740. 00
SODDI NG, NURSERY | | [
0052 622-52436 2.000 EACH 26. 50000 53. 00| 29. 00000 58. 00| 24. 00000 48. 00
SIGN, DO NOT MOW OR SPRAY | | [
0053 622-91786 50. 000 EACH| 14. 45000 722. 50| 13. 80000 690. 00| 13. 00000 650. 00
SEEDLI NG | | |
0054 713-07200 LUMP| 67000. 00000 67000. 00| 123755. 00000 123755. 00| 130386. 00000 130386. 00

TEMPORARY STRUCTURE AND APPROACHES |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

11/ 26/
520 -4

02

ENG NEER S ESTIMATE: $ 862, 139. 84 ROUTE : SR 57
CALL CRDER : 520 CONTRACT 1D : B -26415-A COUNTI ES : DAVI ESS
LETTI NG DATE : 11/19/02 10:00 AM DISTRICT - VINCENNES DI STRI CT
SET- ASI DE :
| (1) 35-1801998 |(2) 35-1134435 |(3) 35-1385672
IR INC | FOERTSCH OONSTRUCTI ON | FORCE CONSTRUCTI ON 0O, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRICE AMDUNT| UNIT PRI CE AVOUNT| UNIT PRICE AVOUNT
------------------------------------------ 5 S
0055 714- 06660 83.300 ng | 530. 00000 44149. 00| 500. 00000 41650. 00| 562. 00000 46814. 60
W NGWALL | | |
0056 715- 05121 78.000 m | 134. 00000 10452. 00| 80. 00000 6240. 00| 90. 00000 7020. 00
PIPE. TYPE 1, O ROULAR 450 mm | | |
0057 715- 05171 58.500 m | 115. 00000 6727. 50] 55. 00000 3217. 50] 70. 00000 4095. 00
PIPE. TYPE 3, O ROULAR 450 mm | | |
0058 715- 46010 10.000 EACH 308. 00000 3080. 00| 250. 00000 2500. 00| 313. 00000 3130. 00
PI PE END SECTI ON, 450 mm | | |
0059 721- 43010 2.000 EACH  1500.00000 3000.00]  2000. 00000 4000.00]  1018. 00000 2036. 00
AUTOVATI C DRAI NAGE GATE, 450 mm | |
0060 723- 06927 34.000 m |  4685.00000 159290.00]  5600. 00000 190400.00|  5870. 20000 199586. 80
STRUCTURE, PRECAST THREE- S| DED, 5500mm | | |
X 2500mMm | | |
0061 801- 04308 5.000 EACH 395. 00000 1975. 00| 414. 75000 2073. 75| 250. 00000 1250. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0062 801- 06203 805.000 m | 1. 04000 837. 20| 0. 99000 796. 95| 1. 35000 1086. 75
TEMPORARY PAVEMENT MARKING 100 mm | | |
0063 801- 06207 390.000 m | 3. 61000 1407. 90| 3. 41000 1329. 90| 3. 10000 1209. 00
TEMPCRARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | |
0064 801- 06640 15.000 EACH 195. 00000 2925. 00| 94. 50000 1417. 50| 100. 00000 1500. 00
CONSTRUCTI ON SI GN, A | | |
0065 801- 06645 25.000 EACH 40. 00000 1000. 00| 42. 00000 1050. 00| 40. 00000 1000. 00
CONSTRUCTI ON SI GN, B | | |
0066 801- 06649 31.000 EACH 11. 00000 341. 00| 10. 45000 323. 95| 7.00000 217. 00
TEMPORARY RAl SED PAVEMENT MARKER 1 | | |
0067 801- 06775 LUMP|  4000. 00000 4000.00]  10000. 00000 10000.00]  17720. 00000 17720. 00
MAI NTAI NI NG TRAFFI C | | |
0068 801- 07118 36.000 m | 40. 00000 1440. 00| 58. 50000 2106. 00| 62. 00000 2232. 00
BARRI CADE, 111-A | |
0069 801- 07119 19.200 m | 45. 00000 864. 00| 68. 25000 1310. 40| 68. 00000 1305. 60
BARRI CADE, 111-B | |
0070 802- 02158 4.000 EACH 150. 00000 600. 00| 105. 00000 420. 00| 100. 00000 400. 00
SIGN, PANEL, REMOVE AND REI NSTALL | | |
0071 802- 02475 3.000 EACH 175. 00000 525. 00| 105. 00000 315. 00| 100. 00000 300. 00
SIGN, PANEL, REMOVE AND RELOCATE | | |
0072 804- 06740 67.000 EACH 22. 00000 1474. 00| 20. 90000 1400. 30| 19. 50000 1306. 50
DELI NEATOR W TH PCST, D2 | | |
0073 808- 06713 880.000 m | 1. 04000 915. 20| 0. 99000 871. 20| 0. 85000 748. 00
LINE, PAINT, SCLID, WA TE, 100 nm | | |
0074 808- 06714 880.000 m | 1. 04000 915. 20| 0. 99000 871. 20| 0. 85000 748. 00

LINE, PAINT, SCLID, YELLOW 100 nm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 520 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 862, 139. 84 RQUTE : SR 57
CALL ORDER . 520 CONTRACT ID : B -26415-A COUNTI ES : DAVI ESS
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1801998 | (2) 35-1134435 | (3) 35-1385672
| CLR, I NC. | FOERTSCH CONSTRUCTI ON | FORCE CONSTRUCTI ON CO. | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0075 808-06716 240.000 m | 2. 22000 532. 80| 2. 10000 504. 00| 2. 45000 588. 00
LI NE, REMOVE | | |
0076 808- 75035 6.000 m | 20. 00000 120. 00| 6. 59000 39. 54| 20. 00000 120. 00
LI NE, PAINT, SCOLID, WH TE, 600 nm | | |
0077 808- 75043 823.000 m | 2.11000 1736. 53| 2. 00000 1646. 00| 2. 00000 1646. 00
LI NE, THERMOPLASTI C, SOLID, WH TE, 150 | | |
nm | | I
0078 808- 75240 38.500 m | 5. 00000 192. 50| 1. 66000 63. 91| 2. 50000 96. 25
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100mMm | | |
0079 808- 75245 1360.500 m | 1. 31000 1782. 26| 1. 24000 1687. 02| 2. 50000 3401. 25
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100Mm | | |
0080 808- 75996 38.000 EACH 10. 00000 380. 00| 30. 00000 1140. 00| 10. 00000 380. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |
0081 808- 75998 38.000 EACH 45, 00000 1710. 00| 63. 00000 2394. 00| 50. 00000 1900. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 801, 439. 70| $ 907, 174. 45| $ 933, 204. 90
CONTRACT TOTALS | $ 801, 439. 70| $ 907, 174. 45| $ 933, 204. 90




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PACGE : 520 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 862, 139. 84 RQUTE : SR 57
CALL ORDER . 520 CONTRACT ID : B -26415-A COUNTI ES : DAVI ESS
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (4) 35-1009310 | |
| DEl G BROTHERS LUMBER & CONST| |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 BRI DGE REPLACEMENT

[
0001 105-06845 LUWP| 18000. 00000 18000. 00|

|

|

CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07038 6.000 MOS | 1495. 00000 8970. 00| |
FIELD OFFI CE, A | [ |
0003 110- 01001 LUMP|  47000. 00000 47000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP| 4500. 00000 4500. 00| |
CLEARI NG RI GHT OF VAY | | |
0005 202- 02241 79.500 m | 20. 00000 1590. 00| |
GUARDRAI L, REMOVE | | |
0006 202- 02286 1.000 EACH  20350. 00000 20350. 00| |
PRESENT STRUCTURE, REMOVE | | |
0007 202- 60820 1368.000 n2 | 2. 40000 3283. 20| |
SURFACE M LLING ASPHALT | | |
0008 202- 96133 19.000 m | 24. 00000 456. 00| |
Pl PE, REMOVE | | |
0009 203- 02000 1900.000 n8 | 8. 20000 15580. 00| |
EXCAVATI ON,  COMMON | | |
0010 203- 02070 2741.000 n8 | 17. 45000 47830. 45| |
BORROW | [ |
0011 205- 06931 4.430 [ 45. 00000 199. 35 |
TEMPORARY CHECK DAM REVETMENT R PRAP | | |
0012 205- 06932 50.400 m | 12. 30000 619. 92| |
TEMPORARY CHECK DAM STRAW BALES | | |
0013 205- 06937 298.000 m | 7. 20000 2145. 60| |
TEMPORARY SI LT FENCE | | |
0014 206- 51220 420.000 n8 | 9. 60000 4032. 00| |
EXCAVATI ON, VAET | [ |
0015 206- 51230 415.000 n8 | 9. 60000 3984. 00| [
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |
0016 207- 07498 2651.000 n2 | 6. 20000 16436. 20| |
SUBGRADE TREATMENT, TYPE A | | |
0018 211- 07454 655.100 n8 | 37.00000 24238. 70| |
STRUCTURE BACKFI LL | [ |
0019 303- 01180 2631.720 My | 20. 90000 55002. 95| [
COVPACTED AGGREGATE, 53 | | |
0020 402- 07432 1135.880 My | 49. 80000 56566. 82| |
HVA TYPE A, SURFACE | | |
0021 402- 07433 257.760 My | 50. 10000 12913. 78| |
| |

HVA TYPE B, SURFACE



GEOTEXTI LES

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 520 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 862, 139. 84 RQUTE : SR 57
CALL ORDER . 520 CONTRACT ID : B -26415-A COUNTI ES : DAVI ESS
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1009310 | |
| DEI G BROTHERS LUVBER & CONST| |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0022 402- 07435 1166.760 My | 40. 10000 46787. 08| |
HVA TYPE A, | NTERVEDI ATE | | |
0023 402-07438 497.850 My | 44, 50000 22154. 33| |
HVA TYPE B, | NTERVEDI ATE | [ [
0024 402-07440 298.090 My | 45, 50000 13563. 10| |
HVA TYPE A, BASE | [ [
0025 402-07441 802.650 My | 39. 20000 31463. 88| |
HVA TYPE B, BASE | [ [
0026 404-05511 1938.420 n2 | 1. 80000 3489. 16| |
SEAL COAT, 2 | | [
0027 405-05518 3884.750 n2 | 0. 80000 3107. 80| |
ASPHALT FOR PRI ME COAT | | |
0028 406- 05521 9065. 100 n?2 | 0. 20000 1813. 02] |
ASPHALT FOR TACK COAT | | |
0029 601-01626 2.000 EACH 1370. 00000 2740. 00| |
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 2 | | |
0030 601-01740 1.000 EACH 1700. 00000 1700. 00| |
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 4 [ [ |
0031 601-02206 186.691 m | 19. 00000 3547. 13| |
TEMPORARY GUARDRAI L, WBEAM 1.905 m | | |
SPACI NG | | |
0032 601-02414 13.335 m | 130. 00000 1733. 55| |
GUARDRAI L, WBEAM 1.905 m SPACI NG, | | [
MODI FI ED POST | | |
0033 601-94689 3.000 EACH 2130. 00000 6390. 00| |
GUARDRAI L END TREATMENT, OS | | |
0034 601-97080 4.000 EACH 1930. 00000 7720. 00| |
TEMPORARY GUARDRAI L END TREATMENT, OS | | |
0035 601-99105 164.785 m | 32. 00000 5273. 12| |
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0036 611-06497 1.000 EACH 185. 00000 185. 00| |
MAI LBOX ASSEMBLY, SINGLE | | |
0037 615- 06490 28. 000 EACH| 110. 00000 3080. 00| |
R GHT OF WAY MARKER | | [
0038 615- 06505 12. 000 EACH| 470. 00000 5640. 00| |
MONUMENT, B | | |
0039 615-06510 1.000 EACH 440. 00000 440. 00| |
MONUMENT, C | | |
0040 616- 02320 887.900 nR | 2. 60000 2308. 54| |
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 520 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 862, 139. 84 RQUTE : SR 57
CALL ORDER . 520 CONTRACT ID : B -26415-A COUNTI ES : DAVI ESS
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (4) 35-1009310 | |
| DEl G BROTHERS LUMBER & CONST| |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT

m |
STRUCTURE, PRECAST THREE- S| DED, 5500mm |
X 2500nMm |

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0041 616- 05688 74.000 My | 34. 00000 2516. 00| |
R PRAP, CLASS 1 | | |
0042 616- 06405 449.620 My | 32. 00000 14387. 84| |
Rl PRAP, REVETMENT | [ |
0043 621- 01004 2.000 EACH 670. 00000 1340. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0044 621- 06545 0.520 My | 970. 00000 504. 40| |
FERTI LI ZER | | |
0045 621- 06548 3.600 kg | 61. 00000 219. 60| |
SEED M XTURE, CV | | |
0046 621- 06553 100.500 kg | 15. 40000 1547. 70]| |
SEED M XTURE, R | | |
0047 621- 06557 18.300 kg | 15. 70000 287. 31 |
SEED M XTURE, T | | |
0048 621- 06565 3.300 My | 790. 00000 2607. 00| |
MULCH NG MATERI AL | | |
0049 621- 06567 15.300 kL | 1. 00000 15. 30| |
WATER | [ |
0050 621- 06574 57.000 n2 | 4.00000 228. 00| |
SODDI NG | | |
0051 621- 06575 790.000 n2 | 4.00000 3160. 00| |
SODDI NG, NURSERY | [ |
0052 622- 52436 2.000 EACH 30. 00000 60. 00| |
SIGN, DO NOT MOW OR SPRAY | | |
0053 622- 91786 50.000 EACH 13. 70000 685. 00| |
SEEDLI NG | | |
0054 713- 07200 LUWP|  143000. 00000 143000. 00| |
TEMPORARY STRUCTURE AND APPROACHES | | |
0055 714- 06660 83.300 n2 | 492. 00000 40983. 60| |
W NGMALL | [ |
0056 715- 05121 78.000 m | 122. 00000 9516. 00| |
PIPE, TYPE 1, CIROULAR 450 nm [ [ [
0057 715- 05171 58.500 m | 109. 00000 6376. 50| |
PIPE, TYPE 3, CIRCULAR 450 nm [ [ [
0058 715- 46010 10.000 EACH 330. 00000 3300. 00| |
Pl PE END SECTION, 450 mm | | |
0059 721- 43010 2.000 EACH 1325. 00000 2650. 00| |
AUTOVATI C DRAI NAGE GATE, 450 mm | [ |
0060 723- 06927 34.000 4765. 00000 162010. 00| |
I I
| |



LI NE, THERMOPLASTIC, SCLID, YELLOW

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 520 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 862, 139. 84 RQUTE : SR 57
CALL ORDER . 520 CONTRACT ID : B -26415-A COUNTI ES : DAVI ESS
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1009310 | |
| DEI G BROTHERS LUVBER & CONST| |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0061 801- 04308 5.000 EACH 275. 00000 1375. 00| |
ROAD CLOSURE SI GN ASSEMBLY | | |
0062 801- 06203 805.000 m | 1. 50000 1207. 50| |
TEMPORARY PAVEMENT MARKI NG, 100 mm | [ [
0063 801- 06207 390.000 m | 3. 30000 1287. 00| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0064 801- 06640 15. 000 EACH| 110. 00000 1650. 00| |
CONSTRUCTI ON SI GN, A | | |
0065 801- 06645 25.000 EACH| 45. 00000 1125. 00| |
CONSTRUCTI ON SIGN, B | | |
0066 801- 06649 31.000 EACH 8. 00000 248. 00| |
TEMPORARY RAlI SED PAVEMENT MARKER, 1 | | |
0067 801-06775 LUWP| 16000. 00000 16000. 00| |
MAI NTAI NI NG TRAFFI C | | [
0068 801-07118 36.000 m | 65. 00000 2340. 00| |
BARRI CADE, I11-A | | |
0069 801-07119 19.200 m | 70. 00000 1344. 00| |
BARRI CADE, |11-B | | |
0070 802-02158 4.000 EACH 105. 00000 420. 00| |
SIGN, PANEL, REMOVE AND REI NSTALL | | |
0071 802-02475 3.000 EACH 105. 00000 315. 00| |
SIGN, PANEL, REMOVE AND RELOCATE | | [
0072 804- 06740 67.000 EACH| 21. 00000 1407. 00| |
DELI NEATOR W TH POST, D2 | | [
0073 808-06713 880.000 m | 0. 90000 792. 00| |
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0074 808-06714 880.000 m | 0. 90000 792. 00| |
LI NE, PAINT, SCLID, YELLOW 100 mm | | |
0075 808-06716 240.000 m | 9. 60000 2304. 00| |
LI NE, REMOVE | | [
0076 808- 75035 6.000 m | 22. 00000 132. 00| |
LI NE, PAINT, SCOLID, WH TE, 600 nm | | |
0077 808-75043 823.000 m | 2. 05000 1687. 15| |
LI NE, THERMOPLASTI C, SCLID, WH TE, 150 | | |
mm I I I
0078 808- 75240 38.500 m | 2. 70000 103. 95] |
LI NE, THERMOPLASTI C, BROKEN, YELLOW | |
100nm | |
0079 808- 75245 1360.500 m | 2. 70000 3673. |
I I
|

100nm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 520 -10
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 862, 139. 84 RQUTE : SR 57
CALL ORDER . 520 CONTRACT ID : B -26415-A COUNTI ES : DAVI ESS
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1009310 | |
| DEI G BROTHERS LUVBER & CONST| |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0080 808- 75996 38.000 EACH 13. 00000 494. 00| |
SNOAPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0081 808- 75998 38.000 EACH 53. 00000 2014. 00| |
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 942, 939. 88| [
------------------------------------------ o

CONTRACT TOTALS | $ 942, 939. 88| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 524 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 540, 903. 00 ROUTE : SR 121
CALL ORDER . 524 CONTRACT ID: B -26417-A COUNTI ES : FRANKLI N
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 09/30/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 3424002
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1385672 FORCE CONSTRUCTI ON CO. | NC. $ 536, 065. 89 100. 0000%
2 35-1128289 BEATY CONSTRUCTI ON, | NC. $ 553, 811. 36 103. 3103%
3 34-1315988 FORT DEFI ANCE CONSTRUCTI ON & SUPPLY | NC. $ 563, 623. 51 105. 1407%
4 35-1609544 SCHUTT- LOOKABI LL CO $ 566, 111. 68 105. 6048%
5  35-1618530 AVERI CAN CONTRACTI NG & SERVI CES $ 582, 513. 70 108. 6645%
6  35-1549010 MCALI STER EXCAVATI NG CO $ 582, 730. 02 108. 7049%
7 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 593, 389. 72 110. 6934%
8  35-1447641 STRUCTURE CONTRACTORS $ 623, 828. 45 116. 3715%
| (1) 35-1385672 | (2) 35-1128289 | (3) 34-1315988
| FORCE CONSTRUCTI ON CO. | NC. | BEATY CONSTRUCTI ON, | NC. | FORT DEFI ANCE CONSTRUCTI ON &
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMODUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T ey
SECTI ON 0001 BRI DGE REHABI LI TATI ON
[ I |
0001 105- 06845 LUMP| 6500. 00000 6500. 00| 4000. 00000 4000. 00| 4250. 00000 4250. 00
CONSTRUCTI ON ENG NEERI NG | |
0002 105- 07039 12.000 MO | 1430. 00000 17160. 00| 1450. 00000 17400. 00| 650. 00000 7800. 00
FI ELD OFFI CE, B | | [
0003 110- 01001 LUMP|  36692. 00000 36692.00]  27690. 00000 27690.00]  28000. 00000 28000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 202- 02240 169.300 SYS | 25. 00000 4232. 50| 22. 00000 3724. 60| 20. 00000 3386. 00
PAVEMENT, REMOVE | | |
0005 202- 02241 313.800 LFT | 5. 00000 1569. 00| 4. 50000 1412. 10| 2. 00000 627. 60
GUARDRAI L, REMOVE | |
0006 202-51328 LUMP|  35000. 00000 35000.00]  81802. 00000 81802.00]  33000. 00000 33000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | [
0007 202- 60820 2520.000 SYS | 2. 35000 5922. 00| 4.00000 10080. 00| 1. 40000 3528. 00
SURFACE M LLI NG ASPHALT | | |
0008 203- 02000 250.000 CYS | 11. 07000 2767. 50| 45. 00000 11250. 00| 25. 00000 6250. 00
EXCAVATI ON,  COMVON | | [
0009 205- 06937 1514.000 LFT | 1. 55000 2346. 70| 1. 60000 2422. 40| 0. 30000 454. 20
TEMPORARY SI LT FENCE | | |
0010 206-51230 60.000 CYS | 17. 00000 1020. 00| 50. 00000 3000. 00| 8. 00000 480. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED [ | [
0011 211- 06467 41.000 CYS | 51. 00000 2091. 00| 65. 00000 2665. 00| 50. 00000 2050. 00
AGGREGATE FOR END BENT BACKFI LL | | [
0012 301- 07448 101.500 TON | 25. 00000 2537. 50| 40. 00000 4060. 00| 23. 00000 2334. 50

COVPACTED AGGREGATE, NO. 53, BASE | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 524 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 540, 903. 00 ROUTE : SR 121
CALL ORDER . 524 CONTRACT ID: B -26417-A COUNTI ES : FRANKLI N
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1385672 | (2) 35-1128289 | (3) 34-1315988
| FORCE CONSTRUCTI ON CO. I NC. | BEATY CONSTRUCTI ON, | NC. | FORT DEFI ANCE CONSTRUCTI ON &
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0013 303-01180 134.000 TON | 25. 00000 3350. 00| 31. 50000 4221. 00| 12. 00000 1608. 00
COVPACTED AGGREGATE, 53 | | |
0014 402-07433 208.000 TON | 55. 00000 11440. 00| 60. 00000 12480. 00| 57. 26000 11910. 08
HVA TYPE B, SURFACE | | [
0015 402-07438 205.000 TON | 50. 00000 10250. 00| 55. 00000 11275. 00| 56. 56000 11594. 80
HVA TYPE B, | NTERVEDI ATE | | [
0016 402-07441 495. 000 TON | 46. 00000 22770. 00| 50. 00000 24750. 00| 52. 13000 25804. 35
HVA TYPE B, BASE | | [
0017 406- 05521 4640. 000 SYS | 0. 05000 232. 00| 0. 05000 232. 00| 0. 08000 371.20
ASPHALT FOR TACK COAT | | [
0018 601-01128 4.000 EACH 875. 00000 3500. 00| 1175. 00000 4700. 00| 1175. 00000 4700. 00
GUARDRAI L TRANSI TI ON TYPE WEB | | |
0019 601-01846 1.000 EACH| 1590. 00000 1590. 00| 1400. 00000 1400. 00| 1400. 00000 1400. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0020 601- 06037 1.000 EACH 675. 00000 675. 00| 650. 00000 650. 00| 650. 00000 650. 00
GUARDRAI L END TREATMENT, | | | |
0022 601-07023 2.000 EACH 5050. 00000 10100. 00| 5950. 00000 11900. 00| 5950. 00000 11900. 00
ENERGY ABSCRBI NG TERM NAL, CZ, TL-2 | | [
0024 601-92948 525.000 LFT | 5. 50000 2887. 50| 3. 00000 1575. 00| 3. 00000 1575. 00
GUARDRAI L, ADJUST HEI GHT | | [
0025 601-99105 175.000 LFT | 12. 50000 2187. 50| 10. 00000 1750. 00| 10. 00000 1750. 00
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | [
0026 601-99132 2.000 EACH 100. 00000 200. 00| 60. 00000 120. 00| 60. 00000 120. 00
GUARDRAI L TRANSITION, VH, 6 FT. 3 IN. | | [
SPACI NG | | |
0027 602- 06639 446. 000 LFT | 37. 08000 16537. 68| 22. 00000 9812. 00| 40. 00000 17840. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0028 602-06729 6. 000 EACH 8. 48000 50. 88| 9. 00000 54. 00| 15. 00000 90. 00
BARRI ER DELI NEATOR | | |
0029 610- 06259 304.600 SYS | 60. 00000 18276. 00| 50. 00000 15230. 00| 100. 00000 30460. 00
REI NFORCED CONCRETE BRI DGE APPRQOACH, 12 | | |
IN I I |
0030 616-02320 226.000 SYS | 2. 30000 519. 80| 2. 25000 508. 50| 1. 50000 339.00
GEOTEXTI LES | | |
0031 616- 05689 200. 000 TON | 26. 00000 5200. 00| 22. 50000 4500. 00| 15. 00000 3000. 00
R PRAP, CLASS 2 | | |
0032 616- 06405 94.000 TON | 21. 00000 1974. 00| 25. 00000 2350. 00| 30. 00000 2820. 00
R PRAP, REVETNMENT | | |
0033 619- 05926 LUVP| 9000. 00000 9000. 00| 9200. 00000 9200. 00| 9000. 00000 9000. 00

ENVI RONVENTAL CONTRCL |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 524 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 540, 903. 00 ROUTE : SR 121
CALL ORDER . 524 CONTRACT ID: B -26417-A COUNTI ES : FRANKLI N
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1385672 | (2) 35-1128289 | (3) 34-1315988
| FORCE CONSTRUCTI ON CO. I NC. | BEATY CONSTRUCTI ON, | NC. | FORT DEFI ANCE CONSTRUCTI ON &
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0034 619-51859 LUWP| 14000. 00000 14000. 00| 15000. 00000 15000. 00| 14000. 00000 14000. 00
PAI NT STEEL BRI DGE | | |
0035 619-61000 LUWP| 26480. 00000 26480. 00| 2100. 00000 2100. 00| 20800. 00000 20800. 00
CLEAN STEEL BRI DGE | | [
0036 621- 06567 1.800 M5 | 1. 00000 1. 80| 1. 00000 1. 80| 2. 00000 3. 60
WATER | [ |
0037 621-06574 454,000 SYS | 5. 85000 2655. 90| 7.00000 3178. 00| 6. 55000 2973.70
SODDI NG | | [
0038 702-51005 9.900 CYS | 610. 00000 6039. 00| 1150. 00000 11385. 00| 1400. 00000 13860. 00
CONCRETE, A, SUBSTRUCTURE | | [
0039 702-51110 768.000 LBS | 3. 00000 2304. 00| 2. 50000 1920. 00| 8. 00000 6144. 00
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0040 702-51863 114. 000 EACH| 8. 30000 946. 20| 8. 00000 912. 00| 32. 00000 3648. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0041 703-51030 8093. 000 LBS | 0. 61000 4936. 73| 0. 51000 4127. 43| 0. 60000 4855. 80
REI NFORCI NG STEEL | | [
0042 703-51032 54833. 000 LBS | 0. 70000 38383. 10| 0. 61000 33448. 13| 0. 70000 38383. 10
REI NFORCI NG STEEL, EPOXY CQATED | | |
0043 703-90512 34.000 EACH 18. 00000 612. 00| 11. 00000 374. 00| 12. 00000 408. 00
THREADED BAR SPLI CE | | [
0044 703-97703 472.000 EACH 14. 00000 6608. 00| 12. 50000 5900. 00| 15. 00000 7080. 00
THREADED BAR SPLI CE, EPOXY COATED | | |
0045 704-51002 222.400 CYS | 494. 00000 109865. 60| 400. 00000 88960. 00| 530. 00000 117872. 00
CONCRETE, C, SUPERSTRUCTURE | | [
0046 706- 05733 4.000 EACH 1200. 00000 4800. 00| 1400. 00000 5600. 00| 1200. 00000 4800. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, WBC | | |
0047 706-51020 21.500 CYS | 380. 00000 8170. 00| 400. 00000 8600. 00| 420. 00000 9030. 00
CONCRETE, C, RAILING | | |
0048 709-51821 LUWP| 3730. 00000 3730. 00| 3800. 00000 3800. 00| 4600. 00000 4600. 00
SURFACE SEAL | | |
0049 713-51820 LUWP| 10047. 00000 10047. 00| 20000. 00000 20000. 00| 27000. 00000 27000. 00
TEMPORARY SUPPORT | | |
0050 715- 05407 136. 000 LFT | 10. 00000 1360. 00| 1. 50000 204. 00| 10. 00000 1360. 00
PI PE, END BENT DRAIN, 6 IN | | |
0051 715-91361 10. 000 LFT | 30. 65000 306. 50| 8. 00000 80. 00| 15. 00000 150. 00
PIPE, PVC, 6 IN. | | [
0052 726- 92406 8.000 EACH 946. 00000 7568. 00| 900. 00000 7200. 00| 1000. 00000 8000. 00
BEARI NG ASSEMBLY, ELASTOVERI C | | |
0053 801-01851 LUWP| 19650. 00000 19650. 00| 21000. 00000 21000. 00| 21000. 00000 21000. 00
TEMPORARY TRAFFI C SI GNAL W TH DETECTORS | | |
0054 801- 04308 1.000 EACH 270. 00000 270. 00| 280. 00000 280. 00| 270. 00000 270. 00

ROAD CLOSURE S| GN ASSEMBLY | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 524 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 540, 903. 00 ROUTE : SR 121
CALL ORDER . 524 CONTRACT ID: B -26417-A COUNTI ES : FRANKLI N
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1385672 | (2) 35-1128289 | (3) 34-1315988
| FORCE CONSTRUCTI ON CO. I NC. | BEATY CONSTRUCTI ON, | NC. | FORT DEFI ANCE CONSTRUCTI ON &
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0055 801- 06207 8205. 000 LFT | 0. 89000 7302. 45| 1. 00000 8205. 00| 0. 89000 7302. 45
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN. | | |
0056 801- 06577 22.000 LFT | 5. 34000 117. 48| 5. 50000 121. 00| 5. 34000 117. 48
TEMPORARY PAVEMENT NMARKI NG REMOVABLE, | | |
24 IN. [ [ [
0057 801- 06605 2.000 EACH 90. 00000 180. 00| 100. 00000 200. 00| 90. 00000 180. 00
BARRI CADE, |11A | | [
0058 801- 06625 5.000 EACH 90. 00000 450. 00| 100. 00000 500. 00| 90. 00000 450. 00
DETOUR ROUTE MARKER ASSEMBLY [ | |
0059 801- 06640 33.000 EACH 80. 00000 2640. 00| 95. 00000 3135. 00| 80. 00000 2640. 00
CONSTRUCTI ON SI GN, A | | [
0060 801- 06645 6. 000 EACH 30. 00000 180. 00| 35. 00000 210. 00| 30. 00000 180. 00
CONSTRUCTI ON SI G\, B | | |
0061 801-06775 LUVP| 6540. 00000 6540. 00| 9500. 00000 9500. 00| 6000. 00000 6000. 00
MAI NTAI NI NG TRAFFI C | | |
0062 801-97643 792.000 LFT | 4, 57000 3619. 44| 5. 00000 3960. 00| 5. 00000 3960. 00
TEMPORARY BUZZ STRI PS | | [
0063 802- 96800 2016. 000 EACH| 1. 81000 3648. 96| 2. 00000 4032. 00| 2.00000 4032. 00
SHEAR STUD CONNECTOR [ | [
0064 808-06713 1891. 000 LFT | 0. 27000 510. 57| 0. 28000 529. 48| 0. 27000 510. 57
LINE, PAINT, SOLID, WHTE, 4 IN. | | |
0065 808-06714 2314.000 LFT | 0. 45000 1041. 30| 0. 28000 647. 92| 0. 27000 624.78
LINE, PAINT, SOLID, YELLOW 4 IN. | | |
0066 808-06716 1934.000 LFT | 0. 45000 870. 30| 0. 50000 967. 00| 0. 45000 870. 30
LI NE, REMOVE | | [
0067 808- 75996 19. 000 EACH 32. 00000 608. 00| 20. 00000 380. 00| 20. 00000 380. 00
SNOAWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ | |
0068 808- 75998 19. 000 EACH 55. 00000 1045. 00| 60. 00000 1140. 00| 55. 00000 1045. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 536, 065. 89| $ 553, 811. 36| $ 563, 623. 51
------------------------------------------ T ey

CONTRACT TOTALS | $ 536, 065. 89| $ 553, 811. 36| $ 563, 623. 51




GUARDRAI L TERM NAL SYSTEM W BEAM |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 524 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 540, 903. 00 ROUTE : SR 121
CALL ORDER . 524 CONTRACT ID: B -26417-A COUNTI ES : FRANKLI N
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1609544 | (5) 35-1618530 | (6) 35-1549010
| SCHUTT- LOOKABI LL CO | AVERI CAN CONTRACTI NG & SERVI | MCALI STER EXCAVATI NG CO
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e o m m e e e e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e eaoa—a-
SECTI ON 0001 BRI DGE REHABI LI TATI ON
[ I |
0001 105- 06845 LUVP| 4800. 00000 4800. 00| 8000. 00000 8000. 00| 4800. 00000 4800. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 12.000 MoS | 1400. 00000 16800. 00| 1200. 00000 14400. 00| 1500. 00000 18000. 00
FI ELD OFFICE, B [ [ [
0003 110-01001 LUWP| 27920. 00000 27920. 00| 29000. 00000 29000. 00| 27700. 00000 27700. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-02240 169. 300 SYS | 12. 00000 2031. 60| 25. 00000 4232. 50| 10. 00000 1693. 00
PAVEMENT, REMOVE | | [
0005 202- 02241 313.800 LFT | 5. 65000 1772. 97| 5. 00000 1569. 00| 5. 25000 1647. 45
GUARDRAI L, REMOVE | | [
0006 202-51328 LUWP| 84588. 00000 84588. 00| 40000. 00000 40000. 00| 46000. 00000 46000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0007 202-60820 2520. 000 SYS | 2.31000 5821. 20| 4. 00000 10080. 00| 2. 80000 7056. 00
SURFACE M LLI NG, ASPHALT | | [
0008 203- 02000 250.000 CYS | 16. 00000 4000. 00| 50. 00000 12500. 00| 15. 00000 3750. 00
EXCAVATI ON, COVVON | | [
0009 205- 06937 1514.000 LFT | 1. 75000 2649. 50| 1. 65000 2498. 10| 1. 75000 2649. 50
TEMPORARY SI LT FENCE | | [
0010 206-51230 60. 000 CYS | 20. 00000 1200. 00| 240. 00000 14400. 00| 30. 00000 1800. 00
EXCAVATI ON, FOUNDATI QN, UNCLASSI FI ED | | |
0011 211-06467 41.000 CYS | 36. 00000 1476. 00| 40. 00000 1640. 00| 30. 00000 1230. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0012 301-07448 101.500 TON | 24. 00000 2436. 00| 35. 00000 3552. 50| 21. 00000 2131.50
COVPACTED AGGREGATE, NO 53, BASE | | |
0013 303-01180 134.000 TON | 24. 00000 3216. 00| 30. 00000 4020. 00| 21. 00000 2814. 00
COVPACTED AGGREGATE, 53 | | [
0014 402-07433 208.000 TON | 64. 70000 13457. 60| 57. 00000 11856. 00| 63. 00000 13104. 00
HVA TYPE B, SURFACE | | [
0015 402-07438 205.000 TON | 63. 91000 13101. 55] 52. 00000 10660. 00| 62. 00000 12710. 00
HVA TYPE B, | NTERVEDI ATE | | [
0016 402-07441 495. 000 TON | 58. 90000 29155. 50| 48. 00000 23760. 00| 56. 00000 27720. 00
HVA TYPE B, BASE | | |
0017 406- 05521 4640. 000 SYS | 0. 09000 417. 60| 0. 06000 278. 40| 0. 08000 371. 20
ASPHALT FOR TACK COAT | | |
0018 601-01128 4.000 EACH 989. 00000 3956. 00| 1250. 00000 5000. 00| 1350. 00000 5400. 00
GUARDRAI L TRANSI TI ON TYPE WGB | | |
0019 601-01846 1.000 EACH 1797. 00000 1797. 00| 1475. 00000 1475. 00| 1575. 00000 1575. 00
|
I

CURVED, 3 |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PACGE : 524 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 540, 903. 00 ROUTE : SR 121
CALL ORDER . 524 CONTRACT ID: B -26417-A COUNTI ES : FRANKLI N
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1609544 | (5) 35-1618530 | (6) 35-1549010
| SCHUTT- LOOKABI LL CO | AVERI CAN CONTRACTI NG & SERVI | MCALI STER EXCAVATI NG CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0020 601-06037 1.000 EACH 763. 00000 763. 00| 700. 00000 700. 00| 750. 00000 750. 00
GUARDRAI L END TREATMENT, | | | |
0022 601-07023 2.000 EACH 4407. 00000 8814. 00| 5000. 00000 10000. 00| 6800. 00000 13600. 00
ENERGY ABSORBI NG TERM NAL, CZ, TL-2 | | |
0024 601-92948 525.000 LFT | 6. 22000 3265. 50| 3. 25000 1706. 25| 3. 45000 1811. 25
GUARDRAI L, ADJUST HEI GHT | | [
0025 601-99105 175.000 LFT | 14. 13000 2472. 75| 11. 00000 1925. 00| 13. 00000 2275. 00
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0026 601-99132 2.000 EACH 113. 00000 226. 00| 65. 00000 130. 00| 70. 00000 140. 00
GUARDRAI L TRANSITION, VH, 6 FT. 3 IN | | |
SPACI NG | | |
0027 602- 06639 446.000 LFT | 19. 00000 8474. 00| 25. 00000 11150. 00| 20. 00000 8920. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0028 602- 06729 6. 000 EACH 8. 00000 48. 00| 7.50000 45. 00| 12. 00000 72. 00
BARRI ER DELI NEATOR | | |
0029 610- 06259 304.600 SYS | 60. 00000 18276. 00| 55. 00000 16753. 00| 60. 00000 18276. 00
REI NFORCED CONCRETE BRI DGE APPROACH, 12 | | [
IN I I |
0030 616- 02320 226.000 SYS | 2. 00000 452, 00| 4. 00000 904. 00| 2. 80000 632. 80
GEOTEXTI LES | | [
0031 616- 05689 200.000 TON | 18. 00000 3600. 00| 35. 00000 7000. 00| 21. 00000 4200. 00
R PRAP, CLASS 2 | | [
0032 616- 06405 94.000 TON | 24. 00000 2256. 00| 38. 00000 3572. 00| 23. 00000 2162. 00
R PRAP, REVETMENT | | [
0033 619- 05926 LUWVP| 2260. 00000 2260. 00| 9200. 00000 9200. 00| 13000. 00000 13000. 00
ENVI RONVENTAL CONTROL | | |
0034 619-51859 LUWP| 12430. 00000 12430. 00| 14500. 00000 14500. 00| 19000. 00000 19000. 00
PAI NT STEEL BRI DGE | | |
0035 619- 61000 LUWP| 24860. 00000 24860. 00| 21500. 00000 21500. 00| 29000. 00000 29000. 00
CLEAN STEEL BRI DGE | | |
0036 621- 06567 1.800 MG | 7.42000 13. 36| 1. 00000 1. 80| 1. 15000 2.07
WATER | [ |
0037 621-06574 454,000 SYS | 6. 72000 3050. 88| 6. 00000 2724. 00| 7. 25000 3291. 50
SODDI NG | | |
0038 702-51005 9.900 CYS | 865. 00000 8563. 50| 850. 00000 8415. 00| 700. 00000 6930. 00
CONCRETE, A, SUBSTRUCTURE | | |
0039 702-51110 768.000 LBS | 2. 40000 1843. 20| 3. 50000 2688. 00| 3. 25000 2496. 00
GRATES, BASINS, AND FI TTINGS, CAST | RON | | |
0040 702-51863 114. 000 EACH 6. 00000 684. 00| 12. 00000 1368. 00| 25. 00000 2850. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0041 703-51030 8093. 000 LBS | 0. 52000 4208. 36| 0. 60000 4855. 80| 0. 65000 5260. 45

REI NFORCI NG STEEL | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 524 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 540, 903. 00 ROUTE : SR 121
CALL ORDER . 524 CONTRACT ID: B -26417-A COUNTI ES : FRANKLI N
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1609544 | (5) 35-1618530 | (6) 35-1549010
| SCHUTT- LOOKABI LL CO | AVERI CAN CONTRACTI NG & SERVI | MCALI STER EXCAVATI NG CO
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0042 703-51032 54833. 000 LBS | 0. 60000 32899. 80| 0. 65000 35641. 45| 0. 75000 41124.75
REI NFORCI NG STEEL, EPOXY CQATED | | |
0043 703-90512 34.000 EACH 11. 59000 394. 06| 14. 50000 493. 00| 16. 00000 544. 00
THREADED BAR SPLI CE | | [
0044 703-97703 472.000 EACH 12. 29000 5800. 88| 14. 00000 6608. 00| 20. 00000 9440. 00
THREADED BAR SPLI CE, EPOXY COATED | | |
0045 704-51002 222.400 CYS | 472. 46000 105075. 10| 510. 00000 113424. 00| 375. 00000 83400. 00
CONCRETE, C, SUPERSTRUCTURE | | [
0046 706- 05733 4.000 EACH 1500. 00000 6000. 00| 1200. 00000 4800. 00| 2000. 00000 8000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, WBC | | |
0047 706-51020 21.500 CYs | 380. 00000 8170. 00| 550. 00000 11825. 00| 410. 00000 8815. 00
CONCRETE, C, RAILING | | |
0048 709-51821 LUVP| 3728. 00000 3728. 00| 4750. 00000 4750. 00| 5000. 00000 5000. 00
SURFACE SEAL | | |
0049 713-51820 LUVP| 17022. 00000 17022. 00| 15000. 00000 15000. 00| 24000. 00000 24000. 00
TEMPORARY SUPPORT | | [
0050 715-05407 136. 000 LFT | 5. 00000 680. 00| 13. 00000 1768. 00| 10. 00000 1360. 00
PI PE, END BENT DRAIN, 6 IN. | | [
0051 715-91361 10.000 LFT | 20. 00000 200. 00| 75. 00000 750. 00| 6. 00000 60. 00
PIPE, PVC, 6 IN. | | [
0052 726-92406 8.000 EACH 579. 69000 4637. 52| 1500. 00000 12000. 00| 1200. 00000 9600. 00
BEARI NG ASSEMBLY, ELASTOVERI C | | |
0053 801-01851 LUVP| 22200. 00000 22200. 00| 25000. 00000 25000. 00| 30000. 00000 30000. 00
TEMPORARY TRAFFI C SI GNAL W TH DETECTCRS | | |
0054 801-04308 1.000 EACH 305. 00000 305. 00| 285. 00000 285. 00| 325. 00000 325.00
ROAD CLOSURE SI GN ASSEMBLY | | |
0055 801- 06207 8205. 000 LFT | 1. 00000 8205. 00| 0. 90000 7384. 50| 1. 05000 8615. 25
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 |IN | | |
0056 801- 06577 22.000 LFT | 6. 00000 132. 00| 5. 50000 121. 00| 6. 00000 132. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
24 IN. [ [ [
0057 801- 06605 2.000 EACH 102. 00000 204. 00| 95. 00000 190. 00| 110. 00000 220. 00
BARRI CADE, |11A | | [
0058 801- 06625 5.000 EACH 102. 00000 510. 00| 95. 00000 475. 00| 110. 00000 550. 00
DETOUR ROUTE MARKER ASSEMBLY | | [
0059 801- 06640 33.000 EACH 91. 00000 3003. 00| 85. 00000 2805. 00| 100. 00000 3300. 00
CONSTRUCTI ON SIGN, A | | |
0060 801- 06645 6. 000 EACH 34. 00000 204. 00| 30. 00000 180. 00| 36. 00000 216. 00
CONSTRUCTI ON SIGN, B | | |
0061 801-06775 LUWP| 7765. 00000 7765. 00| 10000. 00000 10000. 00| 18500. 00000 18500. 00

MAI NTAI NI NG TRAFFI C



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 524 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 540, 903. 00 ROUTE : SR 121
CALL ORDER . 524 CONTRACT ID: B -26417-A COUNTI ES : FRANKLI N
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1609544 | (5) 35-1618530 | (6) 35-1549010
| SCHUTT- LOOKABI LL CO | AVERI CAN CONTRACTI NG & SERVI | MCALI STER EXCAVATI NG CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0062 801-97643 792.000 LFT | 5. 16000 4086. 72| 4. 75000 3762. 00| 5. 50000 4356. 00
TEMPORARY BUZZ STRI PS | | |
0063 802- 96800 2016. 000 EACH| 2. 04000 4112. 64| 1. 75000 3528. 00| 2. 25000 4536. 00
SHEAR STUD CONNECTOR [ | [
0064 808-06713 1891. 000 LFT | 0. 31000 586. 21| 0. 28000 529. 48| 0. 32000 605. 12
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
0065 808-06714 2314.000 LFT | 0. 31000 717. 34| 0. 28000 647. 92| 0. 32000 740. 48
LI NE, PAINT, SCOLID, YELLOW 4 IN. | | |
0066 808-06716 1934.000 LFT | 0. 51000 986. 34| 0. 50000 967. 00| 0. 55000 1063. 70
LI NE, REMOVE | | [
0067 808- 75996 19. 000 EACH 8. 00000 152. 00| 20. 00000 380. 00| 10. 00000 190. 00
SNOAPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0068 808- 75998 19. 000 EACH 62. 00000 1178. 00| 60. 00000 1140. 00| 64. 00000 1216. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 566, 111. 68| $ 582, 513. 70| $ 582, 730. 02
------------------------------------------ ey

CONTRACT TOTALS [ $ 566, 111. 68| $ 582, 513. 70| $ 582, 730. 02




GUARDRAI L TERM NAL SYSTEM W BEAM

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 524 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 540, 903. 00 ROUTE : SR 121
CALL ORDER . 524 CONTRACT ID: B -26417-A COUNTI ES : FRANKLI N
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-2040801 | (8) 35-1447641 [
| GOHVANN ASPHALT & CONSTR , || STRUCTURE CONTRACTORS |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
SECTI ON 0001 BRI DGE REHABI LI TATI ON
[ I |
0001 105-06845 LUWP| 4000. 00000 4000. 00| 4000. 00000 4000. 00|
CONSTRUCTI ON ENG NEERI NG | |
0002 105-07039 12.000 MOS | 1500. 00000 18000. 00| 1400. 00000 16800. 00|
FI ELD OFFICE, B [ [
0003 110-01001 LUWP| 29500. 00000 29500. 00| 30900. 00000 30900. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-02240 169. 300 SYS | 20. 00000 3386. 00| 31. 00000 5248. 30|
PAVEMENT, REMOVE | [
0005 202- 02241 313.800 LFT | 5. 00000 1569. 00| 6. 00000 1882. 80|
GUARDRAI L, REMOVE | [
0006 202-51328 LUWP| 70000. 00000 70000. 00| 81000. 00000 81000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0007 202-60820 2520. 000 SYS | 4. 50000 11340. 00| 5. 00000 12600. 00|
SURFACE M LLI NG, ASPHALT | | [
0008 203- 02000 250.000 CYS | 40. 00000 10000. 00| 39. 00000 9750. 00|
EXCAVATI ON, COVVON | | [
0009 205- 06937 1514.000 LFT | 1. 55000 2346. 70| 2. 00000 3028. 00|
TEMPORARY SI LT FENCE | | [
0010 206-51230 60. 000 CYS | 45. 00000 2700. 00| 38. 00000 2280. 00|
EXCAVATI ON, FOUNDATI QN, UNCLASSI FI ED | | |
0011 211- 06467 41.000 CYS | 60. 00000 2460. 00| 45. 00000 1845. 00|
AGGREGATE FOR END BENT BACKFI LL | | |
0012 301-07448 101.500 TON | 25. 00000 2537. 50| 45, 00000 4567. 50|
COVPACTED AGGREGATE, NO 53, BASE | | |
0013 303-01180 134.000 TON | 25. 00000 3350. 00| 36. 00000 4824. 00|
COVPACTED AGGREGATE, 53 | | [
0014 402-07433 208.000 TON | 57. 00000 11856. 00| 58. 00000 12064. 00|
HVA TYPE B, SURFACE | | [
0015 402-07438 205.000 TON | 52. 00000 10660. 00| 58. 00000 11890. 00|
HVA TYPE B, | NTERVEDI ATE | | [
0016 402-07441 495. 000 TON | 48. 00000 23760. 00| 55. 00000 27225. 00|
HVA TYPE B, BASE | | [
0017 406- 05521 4640. 000 SYS | 0. 05000 232. 00| 0. 08000 371. 20|
ASPHALT FOR TACK COAT | | |
0018 601-01128 4.000 EACH 900. 00000 3600. 00| 1200. 00000 4800. 00|
GUARDRAI L TRANSI TI ON TYPE WGB | | |
0019 601-01846 1.000 EACH 1625. 00000 1625. 00 1400. 00000 1400. 00|
|
I

CURVED, 3



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 524 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 540, 903. 00 ROUTE : SR 121
CALL ORDER . 524 CONTRACT ID: B -26417-A COUNTI ES : FRANKLI N
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-2040801 | (8) 35-1447641

I

| GOHVANN ASPHALT & CONSTR , || STRUCTURE CONTRACTORS |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0020 601- 06037 1.000 EACH 700. 00000 700. 00| 650. 00000 650. 00|
GUARDRAI L END TREATMENT, | | | |
0022 601- 07023 2.000 EACH 4000. 00000 8000. 00| 6500. 00000 13000. 00|
ENERGY ABSORBI NG TERM NAL, CZ, TL-2 | | |
0024 601- 92948 525.000 LFT | 6. 00000 3150. 00| 3. 00000 1575. 00|
GUARDRAI L, ADJUST HEI GHT | | |
0025 601- 99105 175.000 LFT | 12. 75000 2231. 25| 12. 00000 2100. 00|
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0026 601-99132 2.000 EACH 105. 00000 210. 00| 60. 00000 120. 00|
GUARDRAI L TRANSITION, VH, 6 FT. 3 IN. | | |
SPACI NG | | |
0027 602- 06639 446.000 LFT | 24. 00000 10704. 00| 35. 00000 15610. 00|
TEMPORARY CONCRETE BARRI ER ANCHORED | | |
0028 602- 06729 6.000 EACH 7. 00000 42. 00| 10. 00000 60. 00|
BARRI ER DELI NEATCR | | |
0029 610- 06259 304.600 SYS | 65. 00000 19799. 00| 48. 00000 14620. 80|
REI NFORCED CONCRETE BRI DGE APPROACH, 12 | | |
IN. I I I
0030 616- 02320 226.000 SYS | 4.00000 904. 00| 7. 00000 1582. 00|
GEOTEXTI LES | | |
0031 616- 05689 200. 000 TON | 28. 00000 5600. 00| 25. 00000 5000. 00|
R PRAP, CLASS 2 | | |
0032 616- 06405 94.000 TON | 24. 00000 2256. 00| 52. 00000 4888. 00|
Rl PRAP, REVETNMENT | | |
0033 619- 05926 LUMP| 2000. 00000 2000.00]  10000. 00000 10000. 00|
ENVI RONVENTAL CONTROL | | |
0034 619- 51859 LUMP|  11000. 00000 11000. 00|  15000. 00000 15000. 00|
PAI NT STEEL BRI DGE | | |
0035 619- 61000 LUMP|  22000. 00000 22000.00|  22000. 00000 22000. 00|
CLEAN STEEL BRI DGE | | |
0036 621- 06567 1.800 M | 1. 00000 1. 80| 1. 00000 1. 80
WATER | | |
0037 621- 06574 454.000 SYS | 5. 85000 2655. 90| 7.00000 3178. 00|
SODDI NG | | |
0038 702- 51005 9.900 CYS | 1400. 00000 13860. 00| 1200. 00000 11880. 00|
CONCRETE, A, SUBSTRUCTURE | | |
0039 702-51110 768.000 LBS | 4.50000 3456. 00| 5. 00000 3840. 00|
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0040 702-51863 114.000 EACH 7. 00000 798. 00| 12. 00000 1368. 00|
FI ELD DRI LLED HOLE | N CONCRETE | | |
0041 703- 51030 8093.000 LBS | 0. 60000 4855. 80| 0. 60000 4855. 80|

REI NFORCI NG STEEL | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PACGE : 524 -11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 540, 903. 00 ROUTE : SR 121
CALL ORDER . 524 CONTRACT ID: B -26417-A COUNTI ES : FRANKLI N
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-2040801 | (8) 35-1447641 [
| GOHVANN ASPHALT & CONSTR , || STRUCTURE CONTRACTORS |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0042 703-51032 54833. 000 LBS | 0. 75000 41124. 75| 0. 75000 41124.75
REI NFORCI NG STEEL, EPOXY CQATED | | |
0043 703-90512 34.000 EACH 10. 00000 340. 00| 15. 00000 510. 00
THREADED BAR SPLI CE | | [
0044 703-97703 472.000 EACH 11. 00000 5192. 00| 12. 00000 5664. 00
THREADED BAR SPLI CE, EPOXY COATED | | |
0045 704-51002 222.400 CYS | 550. 00000 122320. 00| 450. 00000 100080. 00
CONCRETE, C, SUPERSTRUCTURE | | [
0046 706- 05733 4.000 EACH 1275. 00000 5100. 00| 1000. 00000 4000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, WBC | | |
0047 706-51020 21.500 CYS | 400. 00000 8600. 00| 450. 00000 9675. 00
CONCRETE, C, RAILING | | [
0048 709-51821 LUWP| 5000. 00000 5000. 00| 4000. 00000 4000. 00
SURFACE SEAL | | [
0049 713-51820 LUWP| 25000. 00000 25000. 00| 15000. 00000 15000. 00
TEMPORARY SUPPORT | | [
0050 715-05407 136.000 LFT | 15. 00000 2040. 00| 5. 00000 680. 00
PI PE, END BENT DRAIN, 6 IN. | | [
0051 715-91361 10.000 LFT | 100. 00000 1000. 00| 50. 00000 500. 00
PIPE, PVC, 6 IN. | | [
0052 726- 92406 8.000 EACH 800. 00000 6400. 00| 1300. 00000 10400. 00
BEARI NG ASSEMBLY, ELASTOVERI C | | |
0053 801-01851 LUWP| 20000. 00000 20000. 00| 22000. 00000 22000. 00
TEMPORARY TRAFFI C SI GNAL W TH DETECTCRS | | |
0054 801-04308 1.000 EACH 270. 00000 270. 00| 300. 00000 300. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0055 801- 06207 8205. 000 LFT | 0. 89000 7302. 45| 1. 00000 8205. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 |IN | | |
0056 801- 06577 22.000 LFT | 5. 34000 117. 48| 6. 00000 132. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
24 IN. [ [ [
0057 801- 06605 2.000 EACH 90. 00000 180. 00| 100. 00000 200. 00|
BARRI CADE, |11A | | [
0058 801- 06625 5.000 EACH 90. 00000 450. 00| 100. 00000 500. 00|
DETOUR ROUTE MARKER ASSEMBLY | | [
0059 801- 06640 33.000 EACH 80. 00000 2640. 00| 100. 00000 3300. 00|
CONSTRUCTI ON SIGN, A | | |
0060 801- 06645 6. 000 EACH 30. 00000 180. 00| 40. 00000 240. 00|
CONSTRUCTI ON SIGN, B | | |
0061 801-06775 LUWP| 2000. 00000 2000. 00| 18000. 00000 18000. 00|

MAI NTAI NI NG TRAFFI C |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PACGE : 524 -12
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 540, 903. 00 ROUTE : SR 121
CALL ORDER . 524 CONTRACT ID: B -26417-A COUNTI ES : FRANKLI N
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-2040801 | (8) 35-1447641 [
| GOHVANN ASPHALT & CONSTR , || STRUCTURE CONTRACTORS |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0062 801-97643 792.000 LFT | 4. 57000 3619. 44| 5. 00000 3960. 00|
TEMPORARY BUZZ STRI PS | | |
0063 802- 96800 2016. 000 EACH| 2. 00000 4032. 00| 2. 00000 4032. 00|
SHEAR STUD CONNECTOR [ | [
0064 808-06713 1891. 000 LFT | 0. 27000 510. 57| 0. 30000 567. 30|
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0065 808-06714 2314.000 LFT | 0. 27000 624. 78| 0. 30000 694. 20|
LI NE, PAINT, SCOLID, YELLOW 4 IN. | |
0066 808-06716 1934.000 LFT | 0. 45000 870. 30| 0. 50000 967. 00|
LI NE, REMOVE | | [
0067 808- 75996 19. 000 EACH 15. 00000 285. 00| 13. 00000 247. 00|
SNOAPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0068 808- 75998 19. 000 EACH 55. 00000 1045. 00| 55. 00000 1045. 00|
SNOWPLOMABLE RAI SED PAVEMENT MARKER [ | |
SECTI ON TOTALS | $ 593, 389. 72| $ 623, 828. 45|
__________________________________________ S )
CONTRACT TOTALS | $ 593, 389. 72| $ 623, 828. 45|




I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 526 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 740, 592. 88 ROUTE : US 35
CALL ORDER : 526 CONTRACT ID : B -26418-A COUNTI ES : DELAWARE
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
CONTRACT TIME : 08/15/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : 1081015
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWBI D
1  35-1364963 ERBER & M LLI GAN CONSTR. CO $ 604, 182. 49 100. 0000%
2 35-1609544 SCHUTT- LOOKABI LL CO $ 641, 399. 73 106. 1599%
3  35-1618530 AVERI CAN CONTRACTI NG & SERVI CES $ 655, 131. 89 108. 4327%
4 35-1917625 M LESTONE CONTRACTORS, L. P. $ 677, 431. 60 112. 1236%
5  35-1447641 STRUCTURE CONTRACTORS $ 703, 664. 65 116. 4655%
6  35-1058755 BAKER & SCHULTZ, |NC $ 722, 893. 85 119. 6482%
7  35-1128289 BEATY CONSTRUCTI ON, | NC. $ 748, 629. 93 123. 9079%
8 35-1212938 ATLAS EXCAVATI NG | NC. $ 763, 612. 19 126. 3876%
| (1) 35-1364963 | (2) 35-1609544 | (3) 35-1618530
| ERBER & M LLI GAN CONSTR  COQ | SCHUTT- LOOKABI LL CO | AVERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ Ty
SECTI ON 0001 BRI DGE REHABI LI TATI ON
[ I |
0001 105- 06845 LUMP| 2500. 00000 2500. 00| 50. 00000 50. 00| 4000. 00000 4000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07038 9.000 MXS | 1100. 00000 9900. 00| 1400. 00000 12600. 00| 1200. 00000 10800. 00
FI ELD OFFI CE, A | | |
0003 110- 01001 LUMP|  28500. 00000 28500.00]  32000. 00000 32000.00]  32500. 00000 32500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 443.000 n2 | 18. 50000 8195. 50| 11. 89000 5267. 27| 15. 00000 6645. 00
PAVEMENT, REMOVE | | |
0005 202- 02241 293.200 m | 9. 50000 2785. 40| 9. 77000 2864. 56| 9. 00000 2638. 80
GUARDRAI L, REMOVE | | |
0006 202-51328 LUMP|  60000. 00000 60000.00]  93352. 00000 93352.00]  74000. 00000 74000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0007 202- 60822 2124.000 n2 | 3. 85000 8177. 40| 1. 78000 3780. 72| 3. 00000 6372. 00
SURFACE M LLI NG PORTLAND CEMENT | | |
CONCRETE [ [ |
0008 203- 02000 251.000 n8 | 6. 50000 1631. 50| 16. 00000 4016. 00| 45. 00000 11295. 00
EXCAVATI ON,  COVMON | | |
0009 205- 06933 2.000 EACH 100. 00000 200. 00| 219. 00000 438. 00| 200. 00000 400. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0010 213-52830 30.000 n8 | 95. 00000 2850. 00| 65. 00000 1950. 00| 130. 00000 3900. 00
FLOMBLE MORTAR | | |
0011 303-01180 1106.000 My | 18. 50000 20461. 00| 19. 49000 21555. 94| 24. 00000 26544. 00

COVPACTED AGGREGATE, 53 |



CLEAN AND PAINT END OF BEAMS AND
BEARI NGS

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 526 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 740, 592. 88 RQUTE : US 35
CALL ORDER . 526 CONTRACT ID: B -26418-A COUNTI ES : DELAWARE
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1364963 | (2) 35-1609544 | (3) 35-1618530
| ERBER & M LLI GAN CONSTR  CO | SCHUTT- LOOKABI LL CO | AMERI CAN CONTRACTI NG & SERVI
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0012 304-07493 403.000 My | 54. 00000 21762. 00| 57. 82000 23301. 46| 42. 00000 16926. 00
HVA WDEN NG TYPE B | | |
0013 402-07433 3.200 M | 300. 00000 960. 00| 791. 00000 2531. 20| 750. 00000 2400. 00
HVA TYPE B, SURFACE | | [
0014 402-07441 22.600 My | 75. 00000 1695. 00| 90. 40000 2043. 04| 85. 00000 1921. 00
HVA TYPE B, BASE | | [
0015 601-01522 5.000 EACH 1350. 00000 6750. 00| 1413. 00000 7065. 00| 1300. 00000 6500. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0016 601-07023 2.000 EACH 4500. 00000 9000. 00| 6215. 00000 12430. 00| 5000. 00000 10000. 00
ENERGY ABSORBI NG TERM NAL, CZ, TL-2 | | |
0017 601- 94689 1.000 EACH| 2350. 00000 2350. 00| 2164. 00000 2164. 00| 2000. 00000 2000. 00
GUARDRAI L END TREATMENT, OS | | [
0018 601- 94690 2.000 EACH 3350. 00000 6700. 00| 3277. 00000 6554. 00| 3000. 00000 6000. 00
GUARDRAI L END TREATMENT, MB | | [
0019 601-99105 78.100 m | 34. 50000 2694. 45| 34. 00000 2655. 40| 31. 00000 2421. 10
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0020 601-99108 160.000 m | 48. 50000 7760. 00| 50. 00000 8000. 00| 45. 00000 7200. 00
GUARDRAI L, W BEAM DOUBLE FACED, 1.905 | | |
m SPACI NG | | |
0021 601-99132 2.000 EACH 65. 00000 130. 00] 57. 00000 114. 00| 52. 00000 104. 00
GUARDRAI L TRANSI TION, VH, 1.905 m | | |
SPACI NG | |
0022 602- 06639 60.000 m | 57. 50000 3450. 00| 62. 33000 3739. 80| 65. 00000 3900. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0023 602- 06646 294.000 m | 54. 50000 16023. 00| 55. 77000 16396. 38| 55. 00000 16170. 00
TEMPORARY CONCRETE BARRI ER | | |
0024 602-06729 32.000 EACH 8. 00000 256. 00| 8. 00000 256. 00| 7.50000 240. 00
BARRI ER DELI NEATOR | | [
0025 606-07484 493.000 m | 6. 10000 3007. 30| 7.80000 3845. 40| 6. 00000 2958. 00
M LLED HVA SHOULDER CORRUGATI ONS | |
0026 607-06335 93.000 m | 50. 00000 4650. 00| 70. 00000 6510. 00| 85. 00000 7905. 00
PAVED SIDE DI TCH, A | | |
0027 610- 06259 549.200 n2 | 64. 50000 35423. 40| 73. 30000 40256. 36| 70. 00000 38444. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
300 Mm | | |
0028 616-93772 20. 000 EACH 50. 00000 1000. 00| 430. 00000 8600. 00| 125. 00000 2500. 00
| NSPECTI ON HOLE | | |
0029 619- 05926 LUWP| 1500. 00000 1500. 00| 791. 00000 791. 00| 1350. 00000 1350. 00
ENVI RONVENTAL CONTRCL | | |
0030 619-91955 LUWP| 20000. 00000 20000. 00| 10170. 00000 10170. 00| 19000. 00000 19000. 00
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 526 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 740, 592. 88 RQUTE : US 35
CALL ORDER . 526 CONTRACT ID: B -26418-A COUNTI ES : DELAWARE
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1364963 | (2) 35-1609544 | (3) 35-1618530
| ERBER & M LLI GAN CONSTR  CO | SCHUTT- LOOKABI LL CO | AMERI CAN CONTRACTI NG & SERVI
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0031 621-01004 1.000 EACH 350. 00000 350. 00| 339. 00000 339. 00| 325. 00000 325.00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0032 621- 06559 334.000 n2 | 1. 25000 417. 50| 2. 20000 734. 80| 2. 00000 668. 00
MULCHED SEEDI NG R | | |
0033 702-51863 2004. 000 EACH 6. 50000 13026. 00| 4. 65000 9318. 60| 5. 00000 10020. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0034 703-51030 8351.000 kg | 1. 35000 11273. 85| 1. 14000 9520. 14| 1. 25000 10438. 75
REI NFORCI NG STEEL | | |
0035 703-51032 16943. 000 kg | 1. 50000 25414. 50| 1. 30000 22025. 90| 1. 50000 25414. 50
REI NFORCI NG STEEL, EPOXY CQATED | | |
0036 703-90512 76. 000 EACH 7.00000 532. 00| 8. 42000 639. 92| 13. 00000 988. 00
THREADED BAR SPLI CE | | |
0037 703-97703 76. 000 EACH 8. 00000 608. 00| 9. 98000 758. 48| 14. 00000 1064. 00
THREADED BAR SPLI CE, EPOXY COATED | | [
0038 704-51002 31.400 nm8 | 750. 00000 23550. 00| 990. 89000 31113. 95| 750. 00000 23550. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0039 706-05732 8. 000 EACH 1000. 00000 8000. 00| 1400. 00000 11200. 00| 1200. 00000 9600. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | [
0040 706-51020 88.400 nm8 | 485. 00000 42874. 00| 348. 21000 30781. 76| 300. 00000 26520. 00
CONCRETE, C, RAILING | | |
0041 709-51821 LUWP| 5500. 00000 5500. 00| 5400. 00000 5400. 00| 5200. 00000 5200. 00
SURFACE SEAL | | |
0042 715- 05407 5.000 m | 35. 00000 175. 00| 50. 00000 250. 00| 75. 00000 375. 00
PI PE, END BENT DRAIN, 150 nm | | |
0043 715-05756 10.000 m | 62. 00000 620. 00| 102. 15000 1021. 50| 170. 00000 1700. 00
Pl PE EXTENSI ON, C RCULAR, 300 nm | | |
0044 715- 46000 1.000 EACH 250. 00000 250. 00| 178. 00000 178. 00| 250. 00000 250. 00
PI PE END SECTI ON, 300 mm | | |
0045 715-91361 1.000 m | 75. 00000 75. 00| 100. 00000 100. 00| 600. 00000 600. 00
PIPE, PVC, 150 nm | | [
0046 722-51401 20.000 n2 | 100. 00000 2000. 00| 161. 00000 3220. 00| 80. 00000 1600. 00
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0047 722-51842 2181.800 n2 | 42.50000 92726. 50| 41. 61000 90784. 70| 50. 00000 109090. 00
BRI DGE DECK OVERLAY | | |
0048 722-51846 23.600 nm8 | 434. 50000 10254. 20| 434. 50000 10254. 20| 434. 50000 10254. 20
BRI DGE DECK OVERLAY, ADDI Tl ONAL | | |
0049 722-51852 240.000 n2 | 50. 00000 12000. 00| 75. 00000 18000. 00| 50. 00000 12000. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0050 724-03276 45.400 m | 80. 00000 3632. 00| 131. 00000 5947. 40| 70. 00000 3178. 00

EXPANSI ON JO NT SEALI NG SYSTEM [ |



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 526 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 740, 592. 88 ROUTE : US 35
CALL ORDER : 526 CONTRACT ID : B -26418-A COUNTI ES : DELAWARE
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1364963 | (2) 35-1609544 | (3) 35-1618530
| ERBER & M LLI GAN CONSTR  CQ | SCHUTT- LOOKABI LL CO | AVERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ e
0051 724-51925 40.000 m | 320. 00000 12800. 00| 328. 00000 13120. 00| 450. 00000 18000. 00
STRUCTURAL EXPANSI ON JOI NT, SS [ | |
0052 801-01093 9.000 EACH 750. 00000 6750. 00| 819. 00000 7371. 00| 800. 00000 7200. 00
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | [ |
0053 801- 06203 5102.000 m | 0. 20000 1020. 40| 0. 23000 1173. 46| 0. 22000 1122. 44
TEMPORARY PAVEMENT MARKI NG, 100 nm | | [
0054 801- 06640 25.000 EACH 85. 00000 2125. 00| 84. 75000 2118. 75| 85. 00000 2125. 00
CONSTRUCTI ON SI GN, A | | |
0055 801- 06710 180. 000 DAY | 15. 00000 2700. 00| 14. 69000 2644. 20| 20. 00000 3600. 00
FLASHI NG ARROW SI GN | | |
0056 801- 06775 LUMP|  15000. 00000 15000. 00| 9840. 00000 9840.00]  25000. 00000 25000. 00
MAI NTAI NI NG TRAFFI C | [ I
0057 801- 97643 432.000 m | 16. 50000 7128. 00| 17. 52000 7568. 64| 16. 00000 6912. 00
TEMPORARY BUZZ STRIPS | | |
0058 808- 06711 211.000 m | 0. 65000 137. 15| 0. 62000 130. 82| 0. 60000 126. 60
LI NE, PAINT, BROKEN, WH TE, 100 mm | | |
0059 808- 06713 534.000 m | 0. 58000 309. 72| 0. 54000 288. 36| 0. 50000 267. 00
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0060 808- 06714 534.000 m | 0. 58000 309. 72| 0. 54000 288. 36| 0. 50000 267. 00
LINE, PAINT, SOLID, YELLOWN 100 nm | | |
0061 808- 06716 987.000 m | 1. 75000 1727. 25| 1. 66000 1638. 42| 1. 50000 1480. 50
LI NE, REMOVE | | |
0062 202- 51822 2124.000 n2 | 4. 25000 9027. 00| 3. 66000 7773. 84| 3. 00000 6372. 00
BRI DGE DECK OVERLAY, REMOVE | | |
0063 202- 02272 93.000 m | 16. 75000 1557. 75| 6. 00000 558. 00| 30. 00000 2790. 00
PAVED S| DE DI TCH, REMOVE | | |
SECTI ON TOTALS | $ 604, 182. 49| $ 641, 399. 73| $ 655, 131. 89
__________________________________________ e
CONTRACT TOTALS | $ 604, 182. 49| $ 641, 399. 73| $ 655, 131. 89




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 526 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 740, 592. 88 RQUTE : US 35
CALL ORDER . 526 CONTRACT ID: B -26418-A COUNTI ES : DELAWARE
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1917625 | (5) 35-1447641 | (6) 35-1058755
| M LESTONE CONTRACTORS, L.P. | STRUCTURE CONTRACTORS | BAKER & SCHULTZ, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
SECTI ON 0001 BRI DGE REHABI LI TATI ON
[ I |
0001 105- 06845 LUVP| 3600. 00000 3600. 00| 1000. 00000 1000. 00| 3600. 00000 3600. 00
CONSTRUCTI ON ENG NEERI NG | |
0002 105-07038 9.000 MXS | 1400. 00000 12600. 00| 1200. 00000 10800. 00| 2600. 00000 23400. 00
FI ELD OFFI CE, A [ [
0003 110-01001 LUWP| 32000. 00000 32000. 00| 35150. 00000 35150. 00| 35000. 00000 35000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-02240 443.000 n2 | 14. 00000 6202. 00| 35. 00000 15505. 00| 22. 50000 9967. 50
PAVEMENT, REMOVE | | [
0005 202- 02241 293.200 m | 11. 00000 3225. 20| 10. 00000 2932. 00| 11. 55000 3386. 46
GUARDRAI L, REMOVE | [
0006 202-51328 LUWP| 50000. 00000 50000. 00| 75000. 00000 75000. 00| 94810. 00000 94810. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0007 202-60822 2124.000 n2 | 4. 00000 8496. 00| 6. 00000 12744. 00| 1. 00000 2124. 00
SURFACE M LLI NG PORTLAND CEMENT | | [
CONCRETE | | |
0008 203- 02000 251.000 n8 | 20. 00000 5020. 00| 72. 25000 18134. 75| 53. 00000 13303. 00
EXCAVATI QN, COWDN | | |
0009 205- 06933 2.000 EACH 65. 00000 130. 00] 200. 00000 400. 00| 66. 00000 132. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | [
0010 213-52830 30.000 nB8 | 100. 00000 3000. 00| 82. 00000 2460. 00| 100. 00000 3000. 00
FLOMBLE MORTAR | | [
0011 303-01180 1106.000 My | 22. 00000 24332. 00| 25. 00000 27650. 00| 33. 00000 36498. 00
COVPACTED AGGREGATE, 53 | | [
0012 304-07493 403.000 My | 42. 00000 16926. 00| 40. 00000 16120. 00| 44. 00000 17732. 00
HVA WDEN NG TYPE B [ | |
0013 402-07433 3.200 My | 725. 00000 2320. 00| 700. 00000 2240. 00| 770. 00000 2464. 00
HVA TYPE B, SURFACE | | |
0014 402-07441 22.600 My | 85. 00000 1921. 00| 80. 00000 1808. 00| 88. 00000 1988. 80
HVA TYPE B, BASE | | [
0015 601-01522 5.000 EACH 1250. 00000 6250. 00| 1250. 00000 6250. 00| 1320. 00000 6600. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | [
0016 601-07023 2.000 EACH 4600. 00000 9200. 00| 5500. 00000 11000. 00| 4950. 00000 9900. 00
ENERGY ABSORBI NG TERM NAL, CZ, TL-2 | | |
0017 601-94689 1.000 EACH 2200. 00000 2200. 00| 2400. 00000 2400. 00| 2310. 00000 2310. 00
GUARDRAI L END TREATMENT, OS | | |
0018 601- 94690 2.000 EACH 3200. 00000 6400. 00| 3000. 00000 6000. 00| 3410. 00000 6820. 00
GUARDRAI L END TREATMENT, MB | | [
0019 601-99105 78.100 m | 34. 00000 2655. 40| 32. 00000 2499. 20| 36. 00000 2811. 60

GUARDRAI L, WBEAM 1.905 m SPACI NG



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 526 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 740, 592. 88 ROUTE : US 35
CALL ORDER : 526 CONTRACT ID : B -26418-A COUNTI ES : DELAWARE
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-1917625 | (5) 35-1447641 | (6) 35-1058755
| M LESTONE OONTRACTORS, L. P. | STRUCTURE CONTRACTORS | BAKER & SCHULTZ, | NC
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
0020 601- 99108 160.000 m | 48. 00000 7680. 00| 45. 00000 7200. 00| 51. 20000 8192. 00
GUARDRAI L, W BEAM DOUBLE FACED, 1.905 | | |
m SPACI NG | | |
0021 601-99132 2.000 EACH 105. 00000 210. 00| 50. 00000 100. 00| 110. 00000 220. 00
GUARDRAI L TRANSI TION, VH, 1.905 m | | |
SPACI NG | | |
0022 602- 06639 60.000 m | 75. 00000 4500. 00| 58. 00000 3480. 00| 84. 00000 5040. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0023 602- 06646 294.000 m | 70. 00000 20580. 00| 50. 00000 14700. 00| 84. 00000 24696. 00
TEMPORARY CONCRETE BARRI ER | | |
0024 602- 06729 32.000 EACH| 9. 00000 288. 00| 10. 00000 320. 00| 10. 00000 320. 00
BARRI ER DEL| NEATOR | |
0025 606- 07484 493.000 m | 7.00000 3451. 00| 8. 00000 3944. 00| 7. 60000 3746. 80
M LLED HVA SHOULDER CORRUGATI ONS | | |
0026 607- 06335 93.000 m | 100. 00000 9300. 00| 75. 00000 6975. 00| 53. 00000 4929. 00
PAVED SI DE DI TCH, A | | |
0027 610- 06259 549.200 n2 | 80. 00000 43936. 00| 72. 00000 39542. 40| 65. 00000 35698. 00
REl NFORCED CONCRETE BRI DGE APPROACH, | |
300 mMm | | |
0028 616- 93772 20.000 EACH| 40. 00000 800. 00| 130. 00000 2600. 00| 70. 00000 1400. 00
I NSPECTI ON HOLE | |
0029 619- 05926 LUMP| 2500. 00000 2500. 00| 1300. 00000 1300. 00| 1500. 00000 1500. 00
ENVI RONVENTAL CONTROL | |
0030 619- 91955 LUMP|  12000. 00000 12000. 00|  21000. 00000 21000.00|  20000. 00000 20000. 00
CLEAN AND PAI NT END OF BEAMS AND | |
BEARI NGS | | I
0031 621-01004 1.000 EACH 700. 00000 700. 00| 300. 00000 300. 00| 750. 00000 750. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0032 621- 06559 334.000 n2 | 2. 40000 801. 60| 2. 00000 668. 00| 2. 50000 835. 00
MULCHED SEEDI NG R | | |
0033 702- 51863 2004. 000 EACH 4. 00000 8016. 00| 7. 00000 14028. 00| 10. 00000 20040. 00
FI ELD DRI LLED HOLE | N CONCRETE | |
0034 703- 51030 8351.000 kg | 1. 30000 10856. 30| 1. 25000 10438. 75| 1. 15000 9603. 65
REI NFORCI NG STEEL | | |
0035 703- 51032 16943.000 kg | 1. 40000 23720. 20| 1. 45000 24567. 35| 1. 20000 20331. 60
REl NFORCI NG STEEL, EPOXY COATED | |
0036 703-90512 76.000 EACH| 9. 00000 684. 00| 10. 00000 760. 00| 8. 20000 623. 20
THREADED BAR SPLI CE | | |
0037 703-97703 76.000 EACH| 10. 00000 760. 00| 12. 00000 912. 00| 9. 00000 684. 00

THREADED BAR SPLI CE, EPOXY COATED |
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 740, 592. 88 RQUTE : US 35
CALL ORDER . 526 CONTRACT ID: B -26418-A COUNTI ES : DELAWARE
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1917625 | (5) 35-1447641 | (6) 35-1058755
| M LESTONE CONTRACTORS, L.P. | STRUCTURE CONTRACTORS | BAKER & SCHULTZ,
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0038 704-51002 31.400 nB8 | 1500. 00000 47100. 00| 950. 00000 29830. 00| 600. 00000 18840. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0039 706-05732 8.000 EACH 1200. 00000 9600. 00| 1000. 00000 8000. 00| 900. 00000 7200. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0040 706-51020 88.400 n8 | 400. 00000 35360. 00| 450. 00000 39780. 00| 470. 00000 41548. 00
CONCRETE, C, RAILING | | [
0041 709-51821 LUVP| 5000. 00000 5000. 00| 4500. 00000 4500. 00| 5700. 00000 5700. 00
SURFACE SEAL | | |
0042 715- 05407 5.000 m | 75. 00000 375. 00| 40. 00000 200. 00| 30. 00000 150. 00
PI PE, END BENT DRAIN, 150 nm | | [
0043 715- 05756 10.000 m | 80. 00000 800. 00| 160. 00000 1600. 00| 60. 00000 600. 00
PI PE EXTENSI ON, Cl ROULAR, 300 nm | | [
0044 715- 46000 1.000 EACH 200. 00000 200. 00| 260. 00000 260. 00| 300. 00000 300. 00
PI PE END SECTI ON, 300 mm | | |
0045 715-91361 1.000 m | 100. 00000 100. 00| 260. 00000 260. 00| 50. 00000 50. 00
PIPE, PVC, 150 nm | | [
0046 722-51401 20.000 n2 | 450. 00000 9000. 00| 290. 00000 5800. 00| 142. 00000 2840. 00
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0047 722-51842 2181.800 n2 | 54. 00000 117817. 20| 45. 00000 98181. 00| 42. 00000 91635. 60
BRI DGE DECK OVERLAY | | [
0048 722-51846 23.600 n8 | 434. 50000 10254. 20| 434. 50000 10254. 20| 434, 50000 10254. 20
BRI DGE DECK OVERLAY, ADDI TI ONAL | | [
0049 722-51852 240.000 n2 | 70. 00000 16800. 00| 75. 50000 18120. 00| 142. 00000 34080. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0050 724-03276 45.400 m | 275. 00000 12485. 00| 100. 00000 4540. 00| 102. 00000 4630. 80
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0051 724-51925 40.000 m | 300. 00000 12000. 00| 300. 00000 12000. 00| 330. 00000 13200. 00
STRUCTURAL EXPANSI ON JOI NT, SS [ | |
0052 801-01093 9.000 EACH 750. 00000 6750. 00| 800. 00000 7200. 00| 800. 00000 7200. 00
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | [ |
0053 801- 06203 5102.000 m | 0. 20000 1020. 40| 0. 50000 2551. 00| 0. 22000 1122. 44
TEMPCORARY PAVEMENT MARKI NG, 100 mm | |
0054 801- 06640 25.000 EACH 80. 00000 2000. 00| 150. 00000 3750. 00| 83. 00000 2075. 00
CONSTRUCTI ON SI GN, A | | |
0055 801-06710 180. 000 DAY | 14. 00000 2520. 00| 20. 00000 3600. 00| 16. 00000 2880. 00
FLASHI NG ARROW S| GN | | |
0056 801-06775 LUWP| 16000. 00000 16000. 00| 24000. 00000 24000. 00| 15000. 00000 15000. 00
MAI NTAI NI NG TRAFFI C | | |
0057 801-97643 432.000 m | 16. 00000 6912. 00| 20. 00000 8640. 00| 17. 00000 7344. 00

TEMPORARY BUZZ STRI PS [



ENG NEER S ESTI MATE: $
CALL CRDER : 526

LETTI NG DATE : 11/19/02 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STR CT :

B -26418-A
GREENFI ELD DI STRI CT

RQOUTE :
COUNTI ES

DATE : 11/26/02
PACGE : 526 -8

usS 35
DELAWARE

LINE NO/ I TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

0058 808-06711 211. 000
LI NE, PAINT, BROKEN, WH TE, 100 mm

0059 808-06713 534. 000
LINE, PAINT, SCLID, WHITE, 100 mm

0060 808-06714 534. 000
LINE, PAINT, SCLID, YELLOW 100 nm

0061 808-06716 987. 000
LI NE, REMOVE

0062 202-51822 2124. 000

BRI DGE DECK OVERLAY, REMOVE
0063 202-02272
PAVED S| DE DI TCH, REMOVE
SECTI ON TOTALS

CONTRACT TOTALS

| (4) 35-1917625

| M LESTONE CONTRACTCRS, L. P.

I
| UNIT PRICE

| (5) 35-1447641

I
ANOUNT

| STRUCTURE CONTRACTORS

I
AMOUNT

| (6) 35-1058755
| BAKER & SCHULTZ, | NC

UNIT PRI CE UNIT PRI CE AMOUNT

Ll isooos | swso | oeooo0 12660

267 00; 0. 50000 267.00I 0. 55000 293.70

267 00; 1. 50000 801.00I 0. 55000 293.70

1480 50; 1. 50000 1480.50I 1. 60000 1579. 20

8496 00{ 5. 00000 10620.00I 5. 50000 11682. 00

7440 OOJ 45. 00000 4185.00I 84. 00000 7812. 00

677,431 60“ $ 703,664.65“ $ 722, 893. 85

Cemasieo s roseotes s 72289585




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 526 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 740, 592. 88 RQUTE : US 35
CALL ORDER . 526 CONTRACT ID: B -26418-A COUNTI ES : DELAWARE
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-1128289 | (8) 35-1212938 [
| BEATY CONSTRUCTI ON, | NC. | ATLAS EXCAVATING | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 BRI DGE REHABI LI TATI ON

[ I
0001 105-06845 LUWP| 4000. 00000 4000. 00| 5000. 00000 5000. 00|

CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07038 9.000 MOS | 1450. 00000 13050. 00| 1500. 00000 13500. 00|
FIELD OFFI CE, A | | [
0003 110- 01001 LUMP|  37431.50000 37431.50|  38000. 00000 38000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 443.000 n2 | 28. 00000 12404. 00| 17. 00000 7531. 00|
PAVEMENT, REMOVE | | |
0005 202- 02241 293.200 m | 8. 65000 2536. 18] 7.70000 2257. 64|
GUARDRAI L, REMOVE | | |
0006 202- 51328 LUMP|  109487. 00000 109487. 00|  104000. 00000 104000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0007 202- 60822 2124.000 n2 | 5. 50000 11682. 00| 2. 00000 4248. 00|
SURFACE M LLI NG, PORTLAND CEMENT | | |
CONCRETE [ [ |
0008 203- 02000 251.000 n8 | 60. 00000 15060. 00| 17. 00000 4267. 00|
EXCAVATI ON,  COVMON | | |
0009 205- 06933 2.000 EACH 200. 00000 400. 00| 160. 00000 320. 00|
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0010 213-52830 30.000 n8 | 185. 00000 5550. 00| 165. 00000 4950. 00|
FLOMBLE MORTAR | | |
0011 303- 01180 1106.000 My | 23. 00000 25438. 00| 24. 50000 27097. 00|
COVPACTED AGGREGATE, 53 | | |
0012 304- 07493 403.000 My | 42. 00000 16926. 00| 50. 00000 20150. 00|
HVA WDENI NG TYPE B | | [
0013 402- 07433 3.200 My | 750. 00000 2400. 00| 725. 00000 2320. 00|
HVA TYPE B, SURFACE | | [
0014 402- 07441 22.600 My | 85. 00000 1921. 00| 110. 00000 2486. 00|
HVA TYPE B, BASE | | |
0015 601- 01522 5.000 EACH 1250. 00000 6250. 00| 1450. 00000 7250. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | | [
0016 601- 07023 2.000 EACH 5500. 00000 11000. 00| 5200. 00000 10400. 00|
ENERGY ABSORBI NG TERM NAL, CZ, TL-2 | | |
0017 601- 94689 1.000 EACH 1915. 00000 1915. 00| 2400. 00000 2400. 00|
GUARDRAI L END TREATMENT, CS | | |
0018 601- 94690 2.000 EACH 2900. 00000 5800. 00| 3400. 00000 6800. 00|
GUARDRAI L END TREATMENT, N5 | | |
0019 601- 99105 78.100 m | 29. 50000 2303. 95| 34. 00000 2655. 40|

GUARDRAI L, WBEAM 1.905 m SPACI NG



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PACGE : 526 -10
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 740, 592. 88 RQUTE : US 35
CALL ORDER . 526 CONTRACT ID: B -26418-A COUNTI ES : DELAWARE
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-1128289 | (8) 35-1212938 [
| BEATY CONSTRUCTI ON, | NC. | ATLAS EXCAVATING | NC. |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0020 601-99108 160.000 m | 44. 25000 7080. 00| 48. 00000 7680. 00|
GUARDRAI L, W BEAM DOUBLE FACED, 1.905 | | |
m SPACI NG | | |
0021 601-99132 2.000 EACH 50. 00000 100. 00] 115. 00000 230. 00|
GUARDRAI L TRANSI TICN, VH, 1.905 m | | |
SPACI NG | | |
0022 602- 06639 60.000 m | 55. 00000 3300. 00| 100. 00000 6000. 00|
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0023 602- 06646 294.000 m | 60. 00000 17640. 00| 85. 00000 24990. 00|
TEMPORARY CONCRETE BARR! ER | | [
0024 602-06729 32.000 EACH 9. 00000 288. 00| 9. 00000 288. 00|
BARRI ER DELI NEATOR | | [
0025 606- 07484 493.000 m | 6. 00000 2958. 00| 6. 20000 3056. 60|
M LLED HVA SHOULDER CORRUGATI ONS | | |
0026 607- 06335 93.000 m | 85. 00000 7905. 00| 74. 00000 6882. 00|
PAVED SIDE DI TCH, A | | [
0027 610- 06259 549.200 n2 | 78. 00000 42837. 60| 58. 00000 31853. 60|
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
300 Mm | | |
0028 616-93772 20. 000 EACH 250. 00000 5000. 00| 140. 00000 2800. 00|
I NSPECTI ON HOLE | | |
0029 619- 05926 LUWP| 1400. 00000 1400. 00| 1700. 00000 1700. 00|
ENVI RONVENTAL  CONTROL | | [
0030 619-91955 LUWP| 19500. 00000 19500. 00| 16000. 00000 16000. 00|
CLEAN AND PAI NT END OF BEAMS AND | | [
BEARI NGS [ [ |
0031 621-01004 1. 000 EACH 300. 00000 300. 00| 715. 00000 715. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0032 621- 06559 334.000 n2 | 2. 00000 668. 00| 3. 20000 1068. 80|
MULCHED SEEDI NG R | | |
0033 702-51863 2004. 000 EACH 8. 00000 16032. 00| 9. 20000 18436. 80|
FI ELD DRI LLED HOLE | N CONCRETE | | |
0034 703-51030 8351.000 kg | 1. 20000 10021. 20| 1. 45000 12108. 95|
REI NFORCI NG STEEL | | |
0035 703-51032 16943. 000 kg | 1. 40000 23720. 20| 1. 55000 26261. 65|
REI NFORCI NG STEEL, EPOXY CQATED | | |
0036 703-90512 76.000 EACH 7. 50000 570. 00| 11. 50000 874. 00|
THREADED BAR SPLI CE | | [
0037 703-97703 76.000 EACH 9. 00000 684. 00| 13. 00000 988. 00|

THREADED BAR SPLI CE, EPOXY COATED | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 526 -11
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 740, 592. 88 RQUTE : US 35
CALL ORDER . 526 CONTRACT ID: B -26418-A COUNTI ES : DELAWARE
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-1128289 | (8) 35-1212938 [
| BEATY CONSTRUCTI ON, | NC. | ATLAS EXCAVATING | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0038 704-51002 31.400 nB8 | 1400. 00000 43960. 00| 750. 00000 23550. 00|
CONCRETE, C, SUPERSTRUCTURE | | |
0039 706- 05732 8.000 EACH 1150. 00000 9200. 00| 1050. 00000 8400. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0040 706-51020 88.400 nB8 | 305. 00000 26962. 00| 650. 00000 57460. 00|
CONCRETE, C, RAILING | | [
0041 709-51821 LUWP| 5300. 00000 5300. 00| 9500. 00000 9500. 00|
SURFACE SEAL | | [
0042 715- 05407 5.000 m | 50. 00000 250. 00| 120. 00000 600. 00|
PI PE, END BENT DRAIN, 150 nm | | [
0043 715- 05756 10.000 m | 140. 00000 1400. 00| 170. 00000 1700. 00|
PI PE EXTENSI ON, Cl ROULAR, 300 mm | | [
0044 715- 46000 1.000 EACH 250. 00000 250. 00| 245. 00000 245. 00|
PI PE END SECTI ON, 300 mm | | [
0045 715-91361 1.000 m | 90. 00000 90. 00| 105. 00000 105. 00|
PIPE, PVC, 150 nm | | [
0046 722-51401 20.000 n2 | 450. 00000 9000. 00| 300. 00000 6000. 00|
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0047 722-51842 2181.800 n2 | 45. 00000 98181. 00| 48. 00000 104726. 40|
BRI DGE DECK OVERLAY | | [
0048 722-51846 23.600 n8 | 434, 50000 10254. 20| 434. 50000 10254. 20|
BRI DGE DECK OVERLAY, ADDI TI ONAL | | [
0049 722-51852 240.000 n2 | 80. 00000 19200. 00| 100. 00000 24000. 00|
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0050 724-03276 45.400 m | 300. 00000 13620. 00| 165. 00000 7491. 00|
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0051 724-51925 40.000 m | 485. 00000 19400. 00| 320. 00000 12800. 00|
STRUCTURAL EXPANSI ON JOI NT, SS [ [ |
0052 801-01093 9.000 EACH 750. 00000 6750. 00| 750. 00000 6750. 00|
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | [ |
0053 801- 06203 5102.000 m | 0. 25000 1275. 50| 0. 25000 1275. 50|
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0054 801- 06640 25.000 EACH 85. 00000 2125. 00| 90. 00000 2250. 00|
CONSTRUCTI ON SI GN, A | | |
0055 801-06710 180. 000 DAY | 14. 50000 2610. 00| 13. 50000 2430. 00|
FLASHI NG ARROW S| GN | | [
0056 801-06775 LUWP| 15000. 00000 15000. 00| 34000. 00000 34000. 00|
MAI NTAI NI NG TRAFFI C | | [
0057 801-97643 432.000 m | 16. 00000 6912. 00| 17. 00000 7344. 00|

TEMPORARY BUZZ STRI PS | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 526 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 740, 592. 88 RQUTE : US 35
CALL ORDER . 526 CONTRACT ID: B -26418-A COUNTI ES : DELAWARE
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-1128289 | (8) 35-1212938 [
| BEATY CONSTRUCTI ON, | NC. | ATLAS EXCAVATING | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0058 808-06711 211.000 m | 0. 60000 126. 60| 0. 65000 137. 15|
LI NE, PAINT, BROKEN, VWH TE, 100 mm | | |
0059 808-06713 534.000 m | 0. 50000 267. 00| 0. 65000 347. 10|
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0060 808-06714 534.000 m | 0. 50000 267. 00| 0. 65000 347. 10|
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0061 808-06716 987.000 m | 2. 00000 1974. 00| 1. 70000 1677. 90|
LI NE, REMOVE | | [
0062 202-51822 2124.000 n2 | 3. 00000 6372. 00| 2. 85000 6053. 40|
BRI DGE DECK OVERLAY, REMOVE | | [
0063 202- 02272 93.000 m | 25. 00000 2325. 00| 71. 00000 6603. 00|
PAVED S| DE DI TCH, REMOVE | | [
SECTI ON TOTALS | $ 748, 629. 93| $ 763, 612. 19|
------------------------------------------ e o m m e e e e e e e e et m e et e e e e e e o e e e e e e e e e e e e e e e eeoeeeeaao

CONTRACT TOTALS | $ 748, 629.93| $  763,612.19]




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 540 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 443, 450. 00 ROUTE : CR 580W
CALL ORDER . 540 CONTRACT ID : B -26466-A COUNTI ES : CLI NTON
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 100 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJIECT(S) : 9912020
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1386990 I SOM JACK CONSTRUCTI ON CO $  346,753.18 100. 0000%
2 35-1212938 ATLAS EXCAVATING | NC. CONDI TI ONAL BI D $  389,842.88 112. 4266%
3 35-1523985 WRTZ & YATES, |NC. $  397,360.95 114. 5947%
4  35-1381845 HARVEY, GEORGE R & SON, INC. $ 406, 925.09 117. 3529%
5  35-1310611 DUNCAN ROBERTSON | NC $  412,986.71 119. 1010%
| (1) 35-1386990 | (2) 35-1212938 | (3) 35-1523985
[1SOM JACK CONSTRUCTI ON CO | ATLAS EXCAVATING | NC. | WRTZ & YATES, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001 BRI DGE REPLACENENT
I I |
0001 105- 06845 LUMP| 6200. 00000 6200. 00| 9000. 00000 9000. 00| 8000. 00000 8000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07038 8.000 MDS | 1800. 00000 14400. 00| 1500. 00000 12000. 00| 2000. 00000 16000. 00
FIELD OFFI CE, A | | |
0003 110- 01001 LUMP|  18000. 00000 18000. 00|  30000. 00000 30000.00|  20000. 00000 20000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 6500. 00000 6500.00]  20000. 00000 20000. 00|  12000. 00000 12000. 00
CLEARI NG RI GHT OF WY | |
0005 202-51330 LUMP|  24000. 00000 24000. 00|  37000. 00000 37000.00|  60000. 00000 60000. 00
PRESENT STRUCTURE, REMOVE | | |
0006 203- 02000 660.000 n8 | 9. 50000 6270. 00| 14. 00000 9240. 00| 11. 77000 7768. 20
EXCAVATI ON,  COMVON | | |
0007 203- 02070 555.000 n8 | 11. 00000 6105. 00| 12. 50000 6937. 50| 11. 77000 6532. 35
BORROW | |
0008 205- 02224 58.000 m | 7. 00000 406. 00| 8. 00000 464. 00| 11. 00000 638. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0009 205- 02231 56.000 m | 46. 00000 2576. 00| 75. 00000 4200. 00| 60. 00000 3360. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK | [ |

0010 205- 04931 2.000 EACH 2500. 00000 5000. 00| 1100. 00000 2200. 00| 1000. 00000 2000. 00
SEDI MENT TRAP | |

0011 206-51220 72.000 n8 | 75. 00000 5400. 00| 120. 00000 8640. 00| 80. 00000 5760. 00
EXCAVATI ON, VT | |

0012 206-51230 30.000 n8 | 20. 00000 600. 00| 48. 00000 1440. 00| 40. 00000 1200. 00

EXCAVATI ON, FOUNDATI ON, UNCLASSI FIED | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 540 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 443, 450. 00 ROUTE : CR 580W
CALL ORDER . 540 CONTRACT ID : B -26466-A COUNTI ES : CLI NTON
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1386990 | (2) 35-1212938 | (3) 35-1523985
| SOM JACK CONSTRUCTI ON CO | ATLAS EXCAVATING | NC. | WRTZ & YATES, | NC
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0013 211-07454 28.000 n8 | 48. 00000 1344. 00| 40. 00000 1120. 00| 26. 43000 740. 04
STRUCTURE BACKFI LL | | |
0014 213-52830 6.000 nB8 | 293. 00000 1758. 00| 125. 00000 750. 00| 150. 00000 900. 00
FLOMBLE MORTAR | | [
0015 301-07448 560.000 My | 17. 00000 9520. 00| 17. 00000 9520. 00| 17. 00000 9520. 00
COVPACTED AGGREGATE, NO 53, BASE | | [
0016 402-07432 100.000 My | 148. 00000 14800. 00| 82. 00000 8200. 00| 122. 00000 12200. 00
HVA TYPE A, SURFACE | | [
0017 402-07435 170.000 M | 84. 00000 14280. 00| 58. 00000 9860. 00| 95. 00000 16150. 00
HVA TYPE A, | NTERVEDI ATE | | [
0018 405- 05518 1100.000 n2 | 1. 00000 1100. 00| 0. 60000 660. 00| 0. 70000 770. 00
ASPHALT FOR PRI VE COAT | | [
0019 406- 05521 1080.000 n2 | 0. 70000 756. 00| 0. 11000 118. 80| 0. 40000 432.00
ASPHALT FOR TACK COAT | | [
0020 601-01854 4.000 EACH 945. 00000 3780. 00| 950. 00000 3800. 00| 950. 00000 3800. 00
GUARDRAI L TRANSI TI ON, 3.810 m LONG | | |
0021 601-06037 4.000 EACH 735. 00000 2940. 00| 625. 00000 2500. 00| 700. 00000 2800. 00
GUARDRAI L END TREATMENT, | | | [
0022 601-99105 123.825 m | 36. 00000 4457. 70| 30. 50000 3776. 66| 33. 81000 4186. 52
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0023 603- 06040 184.000 m | 31. 00000 5704. 00| 25. 00000 4600. 00| 25. 76000 4739. 84
FENCE, FARM FIELD, 1190 nm | | [
0024 603- 96042 2.000 EACH 1250. 00000 2500. 00| 950. 00000 1900. 00| 1200. 00000 2400. 00
FENCE GATE, FARM FI ELD, 1190 mm X 7.3 m| | |
0025 608- 04395 5.000 M | 50. 00000 250. 00| 52. 00000 260. 00| 30. 00000 150. 00
AGGREGATE FOR SHOULDER DRAI NS | | |
0026 610- 06257 92.000 n2 | 57. 00000 5244. 00| 53. 00000 4876. 00| 55. 00000 5060. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0027 615- 06505 3.000 EACH 700. 00000 2100. 00| 475. 00000 1425. 00| 700. 00000 2100. 00
MONUMENT, B | | |
0028 615-99189 1.000 EACH 1500. 00000 1500. 00| 1700. 00000 1700. 00| 700. 00000 700. 00
PLAQUE, ALUM NUM | | [
0029 616- 02320 630.000 n2 | 4. 50000 2835. 00| 4. 20000 2646. 00| 4. 18000 2633. 40
GEOTEXTI LES | | |
0030 616- 05688 480.000 MWy | 63. 00000 30240. 00| 44. 00000 21120. 00| 45, 00000 21600. 00
R PRAP, CLASS 1 | | [
0031 616- 06405 78.000 My | 18. 00000 1404. 00| 27. 00000 2106. 00| 22. 00000 1716. 00
Rl PRAP, REVETNMENT | | |
0032 621-01004 2.000 EACH 500. 00000 1000. 00| 425. 00000 850. 00| 500. 00000 1000. 00

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 540 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 443, 450. 00 ROUTE : CR 580W
CALL ORDER . 540 CONTRACT ID : B -26466-A COUNTI ES : CLI NTON
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1386990 | (2) 35-1212938 | (3) 35-1523985
| SOM JACK CONSTRUCTI ON CO | ATLAS EXCAVATING | NC. | WRTZ & YATES, | NC
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0033 621- 02363 3500. 000 n?2 | 1. 98000 6930. 00| 1. 05000 3675. 00| 0. 53000 1855. 00
MULCHED SEEDI NG T, CONVENTI ONAL M X | | |
0034 621- 02468 80.000 kg | 20. 00000 1600. 00| 34. 00000 2720. 00| 10. 84000 867. 20
SEED M XTURE, GRASS, 1 | | [
0035 621-02770 1600.000 n2 | 1. 75000 2800. 00| 2. 30000 3680. 00| 2. 50000 4000. 00
EROSI ON CONTRCL BLANKET | | [
0036 621- 06545 0.400 M | 600. 00000 240. 00| 800. 00000 320. 00| 850. 00000 340. 00
FERTI LI ZER | | [
0037 621- 06548 5.000 kg | 77. 00000 385. 00| 57. 00000 285. 00| 65. 00000 325. 00
SEED M XTURE, CV | | [
0038 621- 06553 70.000 kg | 12. 00000 840. 00| 34. 00000 2380. 00| 8. 92000 624. 40
SEED M XTURE, R | | [
0039 621- 06565 1.600 My | 600. 00000 960. 00| 620. 00000 992. 00| 700. 00000 1120. 00
MULCHI NG MATERI AL | | |
0040 621-06567 2.000 kL | 1. 00000 2. 00| 0. 65000 1. 30| 1. 00000 2.00
WATER | [ |
0041 621-06574 73.000 n2 | 9. 50000 693. 50| 28. 00000 2044. 00| 29. 00000 2117. 00
SODDI NG | | |
0042 622-52436 4.000 EACH 35. 00000 140. 00| 27. 00000 108. 00| 50. 00000 200. 00
SIGN, DO NOT MOW OR SPRAY | | [
0043 622-91786 50. 000 EACH| 12. 00000 600. 00| 13. 00000 650. 00| 14. 00000 700. 00
SEEDLI NG | | |
0044 701-51195 207.000 m | 90. 00000 18630. 00| 120. 00000 24840. 00| 72. 00000 14904. 00
PILE, STEEL H, HP 310 X 79 | | [
0045 702-51005 42.000 n8 | 400. 00000 16800. 00| 450. 00000 18900. 00| 524. 00000 22008. 00
CONCRETE, A, SUBSTRUCTURE | | |
0046 703-51030 3402.000 kg | 1. 14000 3878. 28| 1. 25000 4252. 50| 1.21000 4116. 42
REI NFORCI NG STEEL | | [
0047 703-51032 13571. 000 kg | 1. 27000 17235. 17| 1. 35000 18320. 85| 1. 43000 19406. 53
REI NFORCI NG STEEL, EPOXY CQATED | | |
0048 704-51002 125.700 nB | 393. 00000 49400. 10| 475. 00000 59707. 50| 492. 00000 61844. 40
CONCRETE, C, SUPERSTRUCTURE | | |
0049 706- 91957 57.150 m | 201. 00000 11487. 15| 192. 00000 10972. 80| 203. 00000 11601. 45
BRI DGE RAI LING, THRI E BEAM | | [
0050 709-51821 LUWP| 2200. 00000 2200. 00| 3000. 00000 3000. 00| 2000. 00000 2000. 00
SURFACE SEAL | | |
0051 715-05049 30.000 m | 32. 00000 960. 00| 34. 00000 1020. 00| 10. 00000 300. 00
PIPE, TYPE 4, O RCULAR 200 nm | | |
0052 715-05051 30.000 m | 35. 00000 1050. 00| 40. 00000 1200. 00| 12. 00000 360. 00
PIPE, TYPE 4, O RCULAR 250 nm | | |
0053 715-05118 18.000 m | 44. 00000 792. 00| 135. 00000 2430. 00| 60. 00000 1080. 00
PIPE, TYPE 1, O RCULAR 300 nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 540 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 443, 450. 00 ROUTE : CR 580W
CALL ORDER . 540 CONTRACT ID : B -26466-A COUNTI ES : CLI NTON
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1386990 | (2) 35-1212938 | (3) 35-1523985
| 1 SOM JACK CONSTRUCTI ON CO | ATLAS EXCAVATI NG | NC. | WRTZ & YATES, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0054 715- 46000 2.000 EACH 200. 00000 400. 00| 210. 00000 420. 00| 150. 00000 300. 00
Pl PE END SECTI QN, 300 mm |
0055 801-04308 4.000 EACH 245. 00000 980. 00| 365. 00000 1460. 00| 700. 00000 2800. 00
ROAD CLOSURE S| GN ASSEMBLY |
0056 801- 06605 8.000 EACH 195. 00000 1560. 00| 130. 00000 1040. 00| 270. 00000 2160. 00
BARRI CADE, |11A | |
0057 801- 06606 4.000 EACH 190. 00000 760. 00| 140. 00000 560. 00| 350. 00000 1400. 00
BARRI CADE, 111B | |
0058 801- 06625 2.000 EACH 155. 00000 310. 00| 140. 00000 280. 00| 240. 00000 480. 00
DETOUR ROUTE MARKER ASSEMBLY |
0059 801- 06640 8.000 EACH 150. 00000 1200. 00| 120. 00000 960. 00| 300. 00000 2400. 00
CONSTRUCTI ON SI GN, A | |
0060 802- 76020 0.930 n2 | 185. 00000 172. 05| 160. 00000 148. 80| 400. 00000 372.00
SI GN, SHEET, ENCLOSED LENS W TH LEGEND | |
2. 03 nmm TH CKNESS | | |
0061 802- 76025 1.162 n2 | 225. 00000 261. 45| 195. 00000 226. 59| 400. 00000 464. 80
SIGN, SHEET, ENCAPSULATED LENS W TH [ | |
LEGEND, 2.03 nm TH CKNESS | | [
0062 802- 76055 17.820 m | 29. 00000 516. 78| 19. 00000 338. 58| 20. 00000 356. 40
SIGN POST, A | | [
SECTI ON TOTALS | $ 346, 753. 18| $ 389, 842. 88| $ 397, 360. 95
...................................................................... e
CONTRACT TOTALS | $ 346, 753. 18| $ 389, 842. 88| $ 397, 360. 95




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 540 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 443, 450. 00 ROUTE : CR 580W
CALL ORDER . 540 CONTRACT ID : B -26466-A COUNTI ES : CLI NTON
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1381845 | (5) 35-1310611 [
| HARVEY, GEORGE R & SON, | NG DUNCAN ROBERTSON | NC [
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON 0001 BRI DGE REPLACEMENT
[ I |
0001 105- 06845 LUWP| 12000. 00000 12000. 00| 6000. 00000 6000. 00|
CONSTRUCTI ON ENG NEERI NG | | [
0002 105-07038 8.000 MXS | 1500. 00000 12000. 00| 1500. 00000 12000. 00|
FI ELD OFFICE, A | | [
0003 110-01001 LUWP| 20000. 00000 20000. 00| 20000. 00000 20000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 31000. 00000 31000. 00| 25000. 00000 25000. 00|
CLEARI NG RI GHT OF WAY | | [
0005 202-51330 LUWP| 25000. 00000 25000. 00| 25000. 00000 25000. 00|
PRESENT STRUCTURE, REMOVE | | [
0006 203- 02000 660.000 nB | 25. 00000 16500. 00| 15. 00000 9900. 00|
EXCAVATI ON, COVVON | | |
0007 203- 02070 555.000 n8 | 8. 00000 4440. 00| 20. 00000 11100. 00|
BORROW | | |
0008 205- 02224 58.000 m | 11. 00000 638. 00| 5. 00000 290. 00|
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0009 205-02231 56.000 m | 60. 00000 3360. 00| 10. 00000 560. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
Rl PRAP DI TCH CHECK [ [ [
0010 205- 04931 2.000 EACH 250. 00000 500. 00| 1000. 00000 2000. 00|
SEDI MENT TRAP | | [
0011 206-51220 72.000 n8 | 415. 00000 29880. 00| 200. 00000 14400. 00|
EXCAVATI ON, WET | | |
0012 206-51230 30.000 nB8 | 25. 00000 750. 00| 30. 00000 900. 00|
EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED | | |
0013 211-07454 28.000 nB8 | 30. 00000 840. 00| 35. 00000 980. 00|
STRUCTURE BACKFI LL | | [
0014 213-52830 6.000 nmB8 | 180. 00000 1080. 00| 150. 00000 900. 00|
FLOMBLE MORTAR | | [
0015 301-07448 560. 000 My | 20. 00000 11200. 00| 16. 50000 9240. 00|
COVPACTED AGGREGATE, NO 53, BASE | | |
0016 402-07432 100.000 My | 95. 00000 9500. 00| 87. 00000 8700. 00|
HVA TYPE A, SURFACE | | [
0017 402-07435 170.000 My | 66. 00000 11220. 00| 60. 00000 10200. 00|
HVA TYPE A, | NTERVEDI ATE | | |
0018 405- 05518 1100.000 n2 | 0. 66000 726. 00| 0. 60000 660. 00|
ASPHALT FOR PRI ME COAT | | |
0019 406- 05521 1080.000 n2 | 0. 12000 129. 60| 0. 11000 118. 80|

ASPHALT FOR TACK COAT |



MJULCHI NG MATERI AL

I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
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TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 443, 450. 00 ROUTE : CR 580W
CALL ORDER : 540 CONTRACT ID : B -26466-A COUNTI ES : CLI NTON
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 35-1381845 | (5) 35-1310611 |
| HARVEY, GEORGE R & SON, | NG DUNCAN ROBERTSON | NC |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ e
0020 601-01854 4.000 EACH| 980. 00000 3920. 00| 925. 00000 3700. 00|
GUARDRAI L TRANSI TION, 3.810 m LONG | | [
0021 601- 06037 4.000 EACH 690. 00000 2760. 00| 660. 00000 2640. 00|
GUARDRAI L END TREATMENT, | | | |
0022 601- 99105 123.825 m | 40. 00000 4953. 00| 32. 50000 4024. 31|
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0023 603- 06040 184.000 m | 26. 50000 4876. 00| 25. 00000 4600. 00|
FENCE, FARM FI ELD, 1190 mm | | |
0024 603- 96042 2.000 EACH 1035. 00000 2070. 00| 1000. 00000 2000. 00|
FENCE GATE, FARM FI ELD, 1190 nm X 7.3 m| | |
0025 608- 04395 5.000 My | 40. 00000 200. 00| 25. 00000 125. 00|
AGGREGATE FOR SHOULDER DRAI NS | |
0026 610- 06257 92.000 n2 | 65. 00000 5980. 00| 75. 00000 6900. 00|
REl NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mm | | |
0027 615- 06505 3.000 EACH 450. 00000 1350. 00| 400. 00000 1200. 00|
MONUMENT, B | | |
0028 615- 99189 1.000 EACH| 1000. 00000 1000. 00| 1500. 00000 1500. 00|
PLAQUE, ALUM NUM | | |
0029 616- 02320 630.000 n2 | 3. 00000 1890. 00| 3. 50000 2205. 00|
GEOTEXTI LES | | |
0030 616- 05688 480.000 My | 40. 00000 19200. 00| 45. 00000 21600. 00|
RI PRAP, CLASS 1 | | |
0031 616- 06405 78.000 My | 25. 00000 1950. 00| 25. 00000 1950. 00|
Rl PRAP, REVETMENT | | |
0032 621- 01004 2.000 EACH 460. 00000 920. 00| 440. 00000 880. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0033 621- 02363 3500.000 n2 | 0. 54000 1890. 00| 0. 52000 1820. 00|
MULCHED SEEDI NG T, CONVENTI ONAL M X | | |
0034 621- 02468 80.000 kg | 11. 15000 892. 00| 10. 60000 848. 00|
SEED M XTURE, GRASS, 1 | | |
0035 621- 02770 1600.000 n2 | 1. 90000 3040. 00| 1. 80000 2880. 00|
EROSI ON CONTRCOL BLANKET | | |
0036 621- 06545 0.400 My | 870. 00000 348. 00| 825. 00000 330. 00|
FERTI LI ZER | | |
0037 621- 06548 5.000 kg | 63. 00000 315. 00| 60. 00000 300. 00|
SEED M XTURE, CV | | |
0038 621- 06553 70.000 kg | 9. 15000 640. 50| 9. 00000 630. 00|
SEED M XTURE, R | | |
0039 621- 06565 1.600 My | 665. 00000 1064. 00| 625. 00000 1000. 00|
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 443, 450. 00 ROUTE : CR 580W
CALL ORDER . 540 CONTRACT ID : B -26466-A COUNTI ES : CLI NTON
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1381845 | (5) 35-1310611 [
| HARVEY, GEORGE R & SON, | NG DUNCAN ROBERTSON | NC [
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0040 621- 06567 2.000 kL | 1. 00000 2. 00| 0. 60000 1. 20|
VWATER | | |
0041 621-06574 73.000 n2 | 28. 75000 2098. 75| 30. 00000 2190. 00|
SODDI NG | | [
0042 622-52436 4.000 EACH 28. 75000 115. 00| 30. 00000 120. 00|
SIGN, DO NOT MOW OR SPRAY | | [
0043 622-91786 50. 000 EACH 13. 80000 690. 00| 13. 20000 660. 00|
SEEDLI NG | | [
0044 701-51195 207.000 m | 107. 00000 22149. 00| 100. 00000 20700. 00|
PILE, STEEL H, HP 310 X 79 | | [
0045 702-51005 42.000 n8 | 450. 00000 18900. 00| 750. 00000 31500. 00|
CONCRETE, A, SUBSTRUCTURE | | [
0046 703-51030 3402.000 kg | 1. 20000 4082. 40| 1. 25000 4252. 50|
REI NFORCI NG STEEL | | |
0047 703-51032 13571.000 kg | 1. 30000 17642. 30| 1. 35000 18320. 85|
REI NFORCI NG STEEL, EPOXY CQATED | | |
0048 704-51002 125.700 nB8 | 500. 00000 62850. 00| 750. 00000 94275. 00|
CONCRETE, C, SUPERSTRUCTURE | | [
0049 706-91957 57.150 m | 225. 00000 12858. 75| 200. 00000 11430. 00|
BRI DGE RAI LI NG THRI E BEAM | | [
0050 709-51821 LUVP| 1500. 00000 1500. 00| 2500. 00000 2500. 00|
SURFACE SEAL | | [
0051 715- 05049 30.000 m | 60. 00000 1800. 00| 30. 00000 900. 00|
PIPE, TYPE 4, O RCULAR 200 nm [ [ |
0052 715- 05051 30.000 m | 70. 00000 2100. 00| 30. 00000 900. 00|
PIPE, TYPE 4, O RCULAR 250 mm [ [ |
0053 715-05118 18.000 m | 70. 00000 1260. 00| 40. 00000 720. 00|
PIPE, TYPE 1, O RCULAR 300 mm | | |
0054 715-46000 2.000 EACH 150. 00000 300. 00| 225. 00000 450. 00|
PI PE END SECTI ON, 300 mm | | [
0055 801- 04308 4.000 EACH 690. 00000 2760. 00| 380. 00000 1520. 00|
ROAD CLOSURE SI GN ASSEMBLY | | |
0056 801- 06605 8.000 EACH 230. 00000 1840. 00| 125. 00000 1000. 00|
BARRI CADE, |11A | | [
0057 801- 06606 4.000 EACH 250. 00000 1000. 00| 135. 00000 540. 00|
BARRI CADE, |11B | | [
0058 801- 06625 2.000 EACH 250. 00000 500. 00| 135. 00000 270. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0059 801- 06640 8.000 EACH 210. 00000 1680. 00| 115. 00000 920. 00|
CONSTRUCTI ON SIGN, A | | |
0060 802- 76020 0.930 nm2 | 175. 00000 162. 75| 165. 00000 153. 45|

SI GN, SHEET, ENCLCSED LENS W TH LEGEND |
2. 03 mm TH CKNESS |
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 443, 450. 00 RQUTE : CR 580W
CALL ORDER . 540 CONTRACT ID : B -26466-A COUNTI ES : CLI NTON
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1381845 | (5) 35-1310611 [
| HARVEY, GEORGE R & SON, | NG DUNCAN ROBERTSON | NC [
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0061 802- 76025 1.162 n2 | 220. 00000 255. 64| 210. 00000 244. 02|
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | |
0062 802- 76055 17.820 m | 20. 00000 356. 40| 19. 00000 338. 58|

SIGN POST, A |

SECTI ON TOTALS |

CONTRACT TOTALS |

|
$ 406, 925. 09|

$ 406, 925. 09|

I
$  412,986.71]

$ 412, 986. 71|
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PAGE : 580 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 613, 500. 00 ROUTE : NORTH CLAY STREET
CALL ORDER . 580 CONTRACT ID : B -26545-A COUNTI ES : CLI NTON
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME : 75 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PRQJIECT(S) : 9912008
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1386990 I SOM JACK CONSTRUCTI ON CO $  503,112.98 100. 0000%
2 35-1609544 SCHUTT- LOCKABI LL CO $  510,702.57 101. 5085%
3 35-1523985 WRTZ & YATES, |NC. $  524,298.29 104. 2108%
4 35-1212938 ATLAS EXCAVATI NG | NC. $ 529, 368.05 105. 2185%
5  35-1310611 DUNCAN ROBERTSON | NC $  545,006.85 108. 3269%
6  35-1381845 HARVEY, GEORGE R & SON, INC. $  591,822.25 117. 6320%
| (1) 35-1386990 | (2) 35-1609544 | (3) 35-1523985
[ 1'SOM JACK CONSTRUCTI ON CO | SCHUTT- LOOKABI LL CO | WRTZ & YATES, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001 BRI DGE REPLACENENT
[ I |
0001 105- 06845 LUMP| 6200. 00000 6200. 00| 6100. 00000 6100. 00| 8000. 00000 8000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07038 6.000 MDS | 2300. 00000 13800. 00| 1800. 00000 10800. 00| 2000. 00000 12000. 00
FIELD OFFICE, A | | |
0003 110- 01001 LUMP|  18000. 00000 18000. 00|  25500. 00000 25500. 00|  20000. 00000 20000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP| 2200. 00000 2200. 00| 1000. 00000 1000.00]  14000. 00000 14000. 00
CLEARI NG RI GHT OF VAY | |
0005 202- 02278 90.000 m | 16. 00000 1440. 00| 6. 00000 540. 00| 12. 00000 1080. 00
CURB, CONCRETE, REMOVE | |
0006 202- 51330 LUMP|  40000. 00000 40000. 00|  62641. 00000 62641.00|  40000. 00000 40000. 00
PRESENT STRUCTURE, REMOVE | |
0007 202- 52710 140.000 n2 | 6. 00000 840. 00| 10. 00000 1400. 00| 9. 00000 1260. 00
SI DEWALK, CONCRETE, REMOVE | |
0008 202- 60820 170.000 n2 | 11. 00000 1870. 00| 12. 58000 2138. 60| 13. 00000 2210. 00
SURFACE M LLING ASPHALT | | |
0009 203- 02000 140.000 n8 | 14. 35000 2009. 00| 20. 00000 2800. 00| 16. 00000 2240. 00
EXCAVATI ON,  COVMMON | | |
0010 205- 02224 60.000 m | 16. 00000 960. 00| 12. 32000 739. 20| 10. 50000 630. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0011 206-51220 157.000 n8 | 97. 00000 15229. 00| 186. 52000 29283. 64| 78. 34000 12299. 38
EXCAVATI ON, VET | |
0012 206- 51230 180.000 n8 | 23. 50000 4230. 00| 36. 00000 6480. 00| 26. 11000 4699. 80

EXCAVATI ON, FOUNDATI ON, UNCLASSI FIED | | |
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TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 613, 500. 00 ROUTE : NORTH CLAY STREET
CALL ORDER : 580 CONTRACT ID : B -26545-A COUNTI ES : CLI NTON
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT . CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35-1386990 | (2) 35-1609544 | (3) 35-1523985
[ 'SOM JACK CONSTRUCTI ON CO | SCHUTT- LOCKABI LL CO | WRTZ & YATES, |INC.
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ ST
0013 213-52830 50.000 n8 | 198. 00000 9900. 00| 122. 49000 6124. 50| 182. 00000 9100. 00
FLOMBLE MORTAR | |
0014 301- 07448 61.000 My | 22. 00000 1342. 00| 40. 00000 2440. 00| 22. 30000 1360. 30
COVPACTED AGGREGATE, NO. 53, BASE | | [
0015 402- 07432 15.000 My | 144. 00000 2160. 00| 96. 05000 1440. 75| 400. 00000 6000. 00
HVA TYPE A, SURFACE | | [
0016 406- 05521 170.000 n2 | 5. 00000 850. 00| 3. 95000 671. 50| 3. 00000 510. 00
ASPHALT FOR TACK COAT | | |
0017 601- 07009 4.000 EACH  14075. 00000 56300.00]  14800. 00000 59200.00]  14410. 00000 57640. 00
| MPACT ATTENUATOR, LS, W, TL-1 |
0018 601- 07009 1.000 EACH| 6400. 00000 6400. 00| 6700. 00000 6700. 00| 6608. 00000 6608. 00
| MPACT ATTENUATOR LS, WL, TL-1 , SPARE | |
PARTS PACKAGE | |
0019 601- 96062 49.200 m | 152. 00000 7478. 40| 155. 00000 7626. 00| 153. 00000 7527. 60
HANDRAI L, ALUM NUM SCHEDULE 40, 50 nm | | [
DA X 225 nm H GH [ |
0020 604- 06069 12.000 n2 | 88. 00000 1056. 00| 75. 00000 900. 00| 100. 00000 1200. 00
CURB RAMP, CONCRETE | |
0021 604- 06070 98.000 n2 | 32. 00000 3136. 00| 35. 00000 3430. 00| 35. 82000 3510. 36
S| DEWALK, CONCRETE | |
0022 605- 06090 25.800 m | 53. 00000 1367. 40| 60. 00000 1548. 00| 49. 42000 1275. 04
CURB, | NTEGRAL, CONCRETE | | [
0023 605- 06120 3.000 m | 120. 00000 360. 00| 150. 00000 450. 00| 100. 00000 300. 00
CURB, CONCRETE | |
0024 605-06121 41.000 m | 109. 00000 4469. 00| 60. 00000 2460. 00| 47. 93000 1965. 13
CURB, CONCRETE, B | [
0025 610- 06257 138.000 n2 | 62. 00000 8556. 00| 64. 00000 8832. 00| 40. 78000 5627. 64
RE| NFORCED CONCRETE BRI DGE APPROACH, | | [
250 nm | [ |
0026 610- 07486 5.000 My | 199. 00000 995. 00| 107. 35000 536. 75| 280. 00000 1400. 00
HVA FOR APPROACHES, TYPE A | |
0027 611- 05330 23.000 n2 | 45. 00000 1035. 00| 60. 00000 1380. 00| 50. 00000 1150. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | |
150 mm | [
0028 615- 06505 2.000 EACH 700. 00000 1400. 00| 492. 00000 984. 00| 600. 00000 1200. 00
MONUMENT, B | | |
0029 615-99189 1.000 EACH 1500. 00000 1500. 00| 550. 00000 550. 00| 800. 00000 800. 00
PLAQUE, ALUM NUM | | |
0030 616- 02305 55.000 n8 | 175. 00000 9625. 00| 140. 00000 7700. 00| 196. 36000 10799. 80
GABI ONS | | |
0031 616- 02320 364.000 n2 | 6. 00000 2184. 00| 2.00000 728. 00| 3. 59000 1306. 76

GEOTEXTI LES



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 580 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 613, 500. 00 ROUTE : NORTH CLAY STREET
CALL ORDER . 580 CONTRACT ID : B -26545-A COUNTI ES : CLI NTON
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1386990 | (2) 35-1609544 | (3) 35-1523985
| 'SOM JACK CONSTRUCTI ON CO | SCHUTT- LOOKABI LL CO | WRTZ & YATES, |NC
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0032 616- 05688 215.000 My | 69. 00000 14835. 00| 26. 00000 5590. 00| 49. 50000 10642. 50
R PRAP, CLASS 1 | | |
0033 621- 06567 2.000 kL | 1. 00000 2. 00| 7. 00000 14. 00| 0. 60000 1.20
WATER | | |
0034 621-06574 101.000 n2 | 9. 65000 974. 65| 19. 00000 1919. 00| 24. 50000 2474. 50
SODDI NG | | |
0035 701-51195 412.300 m | 90. 25000 37210. 08| 76. 64000 31598. 67| 72. 20000 29768. 06
PILE, STEEL H, HP 310 X 79 | | [
0036 702-51005 130.600 n8 | 425. 00000 55505. 00| 328. 07000 42845, 94| 458. 27000 59850. 06
CONCRETE, A, SUBSTRUCTURE | | [
0037 703-51030 8887.000 kg | 1. 05000 9331. 35| 1. 06000 9420. 22| 1. 21000 10753. 27
REI NFORCI NG STEEL | | [
0038 703-51032 29087.000 kg | 1. 30000 37813. 10| 1. 21000 35195. 27| 1. 47000 42757. 89
REI NFORCI NG STEEL, EPOXY CQATED | | |
0039 703-97936 70.000 EACH 14. 00000 980. 00| 14. 81000 1036. 70| 18. 00000 1260. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0040 704-51002 251.800 nB8 | 425. 00000 107015. 00| 439. 63000 110698. 83| 445. 00000 112051. 00
CONCRETE, C, SUPERSTRUCTURE | | [
0041 706-51020 12.000 n8 | 500. 00000 6000. 00| 380. 00000 4560. 00| 800. 00000 9600. 00
CONCRETE, C, RAILING | | [
0042 709-51821 LUVP| 2500. 00000 2500. 00| 2282. 00000 2282. 00| 3200. 00000 3200. 00
SURFACE SEAL | | |
0043 720- 44000 2.000 EACH 400. 00000 800. 00| 350. 00000 700. 00| 200. 00000 400. 00
CASTING ADJUST TO GRADE | [ [
0044 801-04308 3.000 EACH 400. 00000 1200. 00| 158. 00000 474. 00| 300. 00000 900. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0045 801- 06605 6. 000 EACH 135. 00000 810. 00| 96. 00000 576. 00| 300. 00000 1800. 00
BARRI CADE, |11A | | [
0046 801- 06606 2.000 EACH 175. 00000 350. 00| 107. 00000 214. 00| 250. 00000 500. 00
BARRI CADE, |11B | | [
0047 801- 06625 1.000 EACH 235. 00000 235. 00| 138. 00000 138. 00| 240. 00000 240. 00
DETOUR ROUTE MARKER ASSEMBLY | | [
0048 801- 06640 4.000 EACH 165. 00000 660. 00| 79. 00000 316. 00| 100. 00000 400. 00
CONSTRUCTI ON SIGN, A | | |
SECTI ON TOTALS | $ 503, 112. 98| $ 510, 702. 57| $ 524, 298. 29
CONTRACT TOTALS | $ 503, 112. 98| $ 510, 702. 57| $ 524, 298. 29




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PACGE : 580 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 613, 500. 00 ROUTE : NORTH CLAY STREET
CALL ORDER . 580 CONTRACT ID : B -26545-A COUNTI ES : CLI NTON
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1212938 | (5) 35-1310611 | (6) 35-1381845
| ATLAS EXCAVATI NG | NC. | DUNCAN ROBERTSON | NC | HARVEY, GEORCE R & SON, INC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 BRI DGE REPLACEMENT

[
0001 105-06845 LUWP| 7000. 00000 7000. 00| 5000. 00000 5000. 00

HANDRAI' L, ALUM NUM SCHEDULE 40, 50 mm |
DA X 225 mm H GH [

|
| 10000. 00000 10000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07038 6.000 M5 | 1500. 00000 9000. 00| 1500. 00000 9000. 00| 1500. 00000 9000. 00
FIELD OFFI CE, A | | |
0003 110- 01001 LUMP|  30000. 00000 30000. 00|  25000. 00000 25000. 00|  29500. 00000 29500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  14000. 00000 14000. 00| 5000. 00000 5000. 00| 8500. 00000 8500. 00
CLEARI NG RI GHT OF VAY | | |
0005 202- 02278 90.000 m | 14. 00000 1260. 00| 10. 00000 900. 00| 15. 00000 1350. 00
CURB, CONCRETE, REMOVE | |
0006 202-51330 LUMP|  37500. 00000 37500. 00|  50000. 00000 50000. 00|  45000. 00000 45000. 00
PRESENT STRUCTURE, REMOVE | | |
0007 202-52710 140.000 n2 | 7. 50000 1050. 00| 10. 00000 1400. 00| 10. 00000 1400. 00
S| DEWALK, CONCRETE, REMOVE | |
0008 202- 60820 170.000 n2 | 10. 20000 1734. 00| 12. 00000 2040. 00| 12. 00000 2040. 00
SURFACE M LLING ASPHALT | | |
0009 203- 02000 140.000 n8 | 25. 00000 3500. 00| 25. 00000 3500. 00| 25. 00000 3500. 00
EXCAVATI ON,  COMMON | | |
0010 205- 02224 60.000 m | 8. 00000 480. 00| 5. 00000 300. 00| 11. 00000 660. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [
0011 206-51220 157.000 n8 | 85. 00000 13345. 00| 125. 00000 19625. 00| 380. 00000 59660. 00
EXCAVATI ON, VET | |
0012 206- 51230 180.000 n8 | 40. 00000 7200. 00| 30. 00000 5400. 00| 25. 00000 4500. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |
0013 213-52830 50.000 n8 | 95. 00000 4750. 00| 125. 00000 6250. 00| 150. 00000 7500. 00
FLOMBLE MORTAR | |
0014 301- 07448 61.000 My | 22. 00000 1342. 00| 25. 00000 1525. 00| 40. 00000 2440. 00
COVPACTED AGGREGATE, NO 53, BASE | | |
0015 402- 07432 15.000 My | 250. 00000 3750. 00| 100. 00000 1500. 00| 102. 00000 1530. 00
HVA TYPE A, SURFACE | |
0016 406- 05521 170.000 n2 | 2. 50000 425. 00| 4. 00000 680. 00| 4. 20000 714. 00
ASPHALT FOR TACK COAT | | |
0017 601- 07009 4.000 EACH  14500.00000 58000.00]  14500. 00000 58000. 00|  14000. 00000 56000. 00
| MPACT ATTENUATOR LS, W, TL-1 | |
0018 601- 07009 1.000 EACH 6200. 00000 6200. 00| 6500. 00000 6500. 00| 6440. 00000 6440. 00
| MPACT ATTENUATOR LS, WL, TL-1 , SPARE |
PARTS PACKAGE |
0019 601- 96062 49.200 m | 142. 00000 6986. 40 155. 00000 7626. 00| 157. 00000 7724. 40
|
I



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PAGE : 580 -5
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 613, 500. 00 ROUTE : NORTH CLAY STREET
CALL ORDER : 580 CONTRACT I D : B -26545-A COUNTI ES : CLI NTON
LETTI NG DATE : 11/19/02 10:00 AM DI STRICT : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 35-1212938 | (5) 35-1310611 | (6) 35-1381845
| ATLAS EXCAVATI NG | NC. | DUNCAN ROBERTSON | NC | HARVEY, GEORGE R & SON, INC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________ e
0020 604- 06069 12.000 n2 | 52. 00000 624. 00| 125. 00000 1500. 00| 75. 00000 900. 00
CURB RAMP, CONCRETE | |
0021 604- 06070 98.000 n2 | 36. 00000 3528. 00| 100. 00000 9800. 00| 40. 00000 3920. 00
S| DEWALK, CONCRETE | |
0022 605- 06090 25.800 m | 35. 00000 903. 00| 100. 00000 2580. 00| 30. 00000 774.00
CURB, | NTEGRAL, CONCRETE | |
0023 605- 06120 3.000 m | 53. 00000 159. 00| 300. 00000 900. 00| 150. 00000 450. 00
CURB, CONCRETE | |
0024 605- 06121 41.000 m | 35. 00000 1435. 00| 100. 00000 4100. 00| 60. 00000 2460. 00
CURB, CONCRETE, B | |
0025 610- 06257 138. 000 | 55. 00000 7590. 00| 75. 00000 10350. 00| 65. 00000 8970. 00
REl NFORCED CONCRETE BRI DGE APPROACH, | |
250 mm | | |
0026 610- 07486 5.000 My | 255. 00000 1275. 00| 105. 00000 525. 00| 114. 00000 570. 00
HVA FOR APPROACHES, TYPE A | |
0027 611- 05330 23.000 n2 | 55. 00000 1265. 00| 85. 00000 1955. 00| 45. 00000 1035. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | |
150 nm | | |
0028 615- 06505 2.000 EACH 450. 00000 900. 00| 400. 00000 800. 00| 450. 00000 900. 00
MONUMENT, B | | |
0029 615-99189 1.000 EACH| 1600. 00000 1600. 00| 1500. 00000 1500. 00| 750. 00000 750. 00
PLAQUE, ALUM NUM | | |
0030 616- 02305 55.000 n8 | 175. 00000 9625. 00| 150. 00000 8250. 00| 250. 00000 13750. 00
GABI ONS | | |
0031 616- 02320 364.000 n2 | 4. 20000 1528. 80| 3. 50000 1274. 00| 3. 00000 1092. 00
GEOTEXTI LES | | [
0032 616- 05688 215.000 My | 45. 00000 9675. 00| 40. 00000 8600. 00| 40. 00000 8600. 00
Rl PRAP, CLASS 1 | | |
0033 621- 06567 2.000 kL | 0. 65000 1. 30| 6. 50000 13. 00| 1. 00000 2.00
WATER | | |
0034 621- 06574 101.000 n2 | 23. 00000 2323. 00| 20. 00000 2020. 00| 23. 00000 2323. 00
SODDI NG | | |
0035 701-51195 412.300 m | 130. 00000 53599. 00| 100. 00000 41230. 00| 100. 00000 41230. 00
PILE, STEEL H, HP 310 X 79 | | |
0036 702- 51005 130.600 n8 | 400. 00000 52240. 00| 500. 00000 65300. 00| 400. 00000 52240. 00
CONCRETE, A, SUBSTRUCTURE | | |
0037 703-51030 8887.000 kg | 1. 30000 11553. 10| 1. 25000 11108. 75| 1. 20000 10664. 40
REI NFORCI NG STEEL | |
0038 703-51032 29087.000 kg | 1. 35000 39267. 45| 1. 30000 37813. 10| 1. 35000 39267. 45
REI NFORCI NG STEEL, EPOXY COATED |
0039 703-97936 70.000 EACH 17. 00000 1190. 00| 15. 00000 1050. 00| 15. 00000 1050. 00

THREADED Tl E BAR ASSEMBLY, EPOXY COATED | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/26/02
PACGE : 580 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 613, 500. 00 ROUTE : NORTH CLAY STREET
CALL ORDER . 580 CONTRACT ID : B -26545-A COUNTI ES : CLI NTON
LETTI NG DATE : 11/19/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1212938 | (5) 35-1310611 | (6) 35-1381845
| ATLAS EXCAVATI NG | NC. | DUNCAN ROBERTSON | NC | HARVEY, GEORCE R & SON, INC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0040 704-51002 251.800 nB8 | 430. 00000 108274. 00| 450. 00000 113310. 00| 520. 00000 130936. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0041 706-51020 12.000 n8 | 550. 00000 6600. 00| 550. 00000 6600. 00| 500. 00000 6000. 00
CONCRETE, C, RAILING | [
0042 709-51821 LUVP| 4500. 00000 4500. 00| 3000. 00000 3000. 00| 2500. 00000 2500. 00
SURFACE SEAL | | |
0043 720- 44000 2.000 EACH 200. 00000 400. 00| 250. 00000 500. 00| 400. 00000 800. 00
CASTING ADJUST TO GRADE | [ [
0044 801-04308 3.000 EACH 160. 00000 480. 00| 154. 00000 462. 00| 280. 00000 840. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0045 801- 06605 6.000 EACH 80. 00000 480. 00| 95. 00000 570. 00| 170. 00000 1020. 00
BARRI CADE, |11A | | [
0046 801- 06606 2.000 EACH 85. 00000 170. 00| 105. 00000 210. 00| 260. 00000 520. 00
BARRI CADE, 111B | | |
0047 801- 06625 1.000 EACH 100. 00000 100. 00| 132. 00000 132. 00| 240. 00000 240. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0048 801- 06640 4.000 EACH 140. 00000 560. 00| 77.00000 308. 00| 140. 00000 560. 00
CONSTRUCTI ON SI GN, A | | [
SECTI ON TOTALS | $ 529, 368. 05| $ 545, 006. 85| $ 591, 822. 25
------------------------------------------ Hre o e m e e e e e e e e e e ot e et e e e e e e o e e e e e e e e e e e e e e eeeceeeaoaao-

CONTRACT TOTALS | $ 529, 368. 05| $ 545, 006. 85| $ 591, 822. 25







